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Plan Holder Registration Form 
 

 

Project Number:   IFB#12-19      

 

Project Title:  Rockville Swim & Fitness Center:   

Locker Room and Lobby Renovations 
 

Principal Buyer:  Pat Ryan, CPPB 

 

NOTE: 
 

ALL bidders who download the document MUST submit this form to  

pryan@rockvillemd.gov    

 

Failure to submit this form may jeopardize consideration for award of this contract.  

 

By downloading the bid documents from the City’s website you agree that you are 

responsible for obtaining any addenda that may be issued.  Failure to acknowledge 

receipt of all addenda may result in rejection of your bid. 

 

 
 

 

 

Name of Firm/Company:          

 

General Contractor _____ Subcontractor _____ Supplier _____ other _____ 

 

Address:            

 

Phone Number:           

 

Email Address:           

 

Contact Person:           

 
 

mailto:pryan@rockvillemd.gov
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CITY OF ROCKVILLE 

ROCKVILLE, MARYLAND 

 

INVITATION FOR BID # 12-19  

Rockville Swim & Fitness Center: 

 Locker Room and Lobby Renovations 
 

SEALED BIDS will be received at the Procurement Division, City of Rockville, 111 Maryland Avenue, 

2nd floor, Rockville, Maryland 20850-2364 until 2:00 P.M., Friday, December 14, 2018.  The bidder 

assumes full responsibility for the timely delivery of a bid to the designated location.  Bids delivered to any 

other office or location will not be considered. All bids will be publicly opened after the time set for receipt 

of bids and read aloud in the Mayor and Council Chambers at the same address.  

 

Bids presented after the bid deadline will not be accepted for any reason. The official time clock for 

receiving bids will be an electric date and time stamping clock, located in the Procurement Division at 

Rockville City Hall.  In order to be considered, bids must be received on or before 2:00 p.m. Therefore, a 

bid stamped in at 2:00 p.m. is acceptable, but one stamped in at 2:01 p.m. is late and will not be accepted.  

 

 

SECTION I: OVERVIEW and BIDDING REQUIREMENTS AND INSTRUCTIONS 
 

1.01 PRE-BID CONFERENCE AND SITE VISIT 

A pre-bid conference and site visit will be held on Thursday, November 8, 2018 1:30 P.M. at the 

Rockville Swim & Fitness Center, 355 Martins Lane, Rockville, MD.  This specific meeting is not 

mandatory; however bidders are strongly encouraged to attend. It is recommended that bidders review the 

plans prior to the pre-bid conference. All individuals interested in viewing the vicinity of the work area 

shall assume complete responsibility and liability for any and all visits.  In order for a bid to be deemed 

responsive, a representative from the firm submitting the bid must have attended at least one site 

visit (see below) OR have attended the Pre-bid conference. 

 

Please e-mail Pat Ryan, Principal Buyer at pryan@rockvillemd.gov and indicate the number of people 

attending from your company. 

 

1.02 ADDITIONAL SITE VISITS 

Prior to the Bid Due Date, additional site visits are scheduled per the chart below.  In order for a bid to be 

deemed responsive, a representative from the firm submitting the bid must have attended at least one site 

visit OR have attended the Pre-bid conference.  All visitors MUST sign-in at the front desk prior to 

viewing the work site(s).  Note that the facility will be open and occupied during the site visit(s) and 

mailto:pryan@rockvillemd.gov
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locker room areas will be available for viewing in accordance with gender respective standards.  All 

individuals interested in viewing the vicinity of the work area shall assume complete responsibility and 

liability for any and all visits. 

Friday, November 9, 2018 9:00am-11:00am 

Thursday, November 15, 2018, 9:00am-11:00am  

Monday, November 19, 2018, 1:00pm-3:00pm 

Tuesday, November 27, 1:00pm-3:00pm 

Wednesday, November 28 1:00pm-3:00pm 

 

1.03 DEADLINE FOR QUESTIONS 

Questions pertaining to this bid may be sent to Pat Ryan, Principal Buyer, via email at 

pryan@rockvillemd.gov no later than 5:00 P.M., Friday, November 30, 2018.  Oral answers to questions 

relative to interpretation of specification or the bid process will not be binding on the City.  Bidders 

are requested to put the project name and number in the subject line of the email. Questions 

received after the deadline may not be answered.  
 

 

1.04 BID SUBMISSION 

Bid Proposal forms, in duplicate, and a Bid Bond must be submitted in a sealed envelope.  The face of the 

envelope shall contain the bid number and title, the name and address of the bidder, as well as, the date 

and time of the bid opening. 

 

BID NUMBER:  IFB# 12-19 

BID TITLE:   Rockville Swim & Fitness Center:  Locker Room and Lobby Renovations 

BIDDERS NAME: (Insert Bidder’s Name and Address) 

DUE DATE:  (Insert Due Date) 

 

 

All bids are to be addressed and delivered by the date and time specified to: 

 

Pat Ryan, Principal Buyer 

Procurement Division 
City of Rockville 

111 Maryland Avenue, 2nd floor 

Rockville, Maryland 20850 

 
1.05 PROJECT DESCRIPTION 

The project consists of, but is not limited to supplying all labor, materials, equipment, tools, and services 

for the equipment and building upgrades specified in the contract documents.  The scope includes (but is 

not limited to): 

The project generally consists of a full scale renovation and expansion of the existing locker 

room, office, and lobby areas; expansion of the building footprint to include additional locker 

room, office, and lobby space; emphasis on ADA compliance; connections of the new 

construction and renovated areas to the existing complex outside the construction LOD, 

installation of new facility infrastructure including mechanical, plumbing and electrical systems 

serving the locker room and lobby areas; and the installation of fixtures, tiling, finishes and 

various pieces of associated equipment. New mechanical units will be installed on the roof.  The 

existing sprinkler system, fire alarm system, and telecommunications system will be modified 

and expanded. The project includes associated exterior site work such as utility service 

mailto:pryan@rockvillemd.gov
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relocations, installation of a stormwater management facility and construction of a drop-off and 

an ADA parking area as indicated on the plans.   

 
A major component of this project is to maintain continuity of access to and operations of the 

indoor pools and fitness rooms throughout the duration of this project.  The bid submission is to 

include a Temporary Access and Operations Plan which is to clearly articulate how access to 

and operations of the pools and fitness rooms are to be maintained.  Section 01 12 16 of the 

Specifications provides sample concepts to provide continuity of facility operations, which the 

bidder is welcome to expand upon.  Any costs associated with maintaining access to the facility 

during construction is to be considered part of the base bid. 

 

1.06 PROJECT CLASSIFICATION 

The estimated cost of this project’s construction will not be shared during the bid process.  The City’s CIP 

Budget Sheet is included as an appendix to this IFB.  Bidders are advised that these figures speak to 

the total allocations made for the project overall, not specifically the construction component being 

bid through this solicitation. 

 

1.07 CONTRACT DURATION AND LIQUIDATED DAMAGES  

Contractor shall begin the project within ten (10) calendar days following issuance of a City of Rockville 

Purchase Order (Notice to Proceed). All work shall be completed within 12 months (365 consecutive 

calendar days. The time allotted for the work is of the essence. Liquidated damages shall be assessed at 

Two Thousand Dollars ($2,000) per day for each calendar day the work exceeds beyond the specified 

time allotted in addition to Additional Owner Expenses. Also refer to Item No. 5 in the SPECIAL 

PROVISIONS for additional Liquidated Damages associated with unexpected extended Utility Service 

Interruptions.  
 

1.08 PROJECT SCHEDULE PLAN SUBMITTAL REQUIREMENTS 

Bidders must provide written evidence of ability to meet the responsibleness of the verified project 

schedule, (Special Provisions, Item 2.01 Project Schedule) for the price bid, by submitting a 

schedule in writing, which meets a twelve (12) month completion date, and includes delivery and 

staging locations, for incorporation into any subsequent contract.  Failure by the Bidder to submit 

a Project Schedule Plan may result in the determination that the bid is non responsive. 
 

1.09 BID BOND 

Bids must be accompanied by Bid Bond made payable to the Mayor and Council of Rockville in an amount 

of five percent (5%) of Bidder’s Total Bid Price (prior to any add alternates or deduct alternates) and in the 

form of a certified check or a Bid Bond (AIA bond form is acceptable).   

 

1.10 TEMPORARY ACCESS AND OPERATIONS CONCEPT PLAN SUBMITTAL 

REQUIREMENTS 

Bidders must provide written evidence of ability to maintain Swim & Fitness Center facility 

operation for the duration of the project work, meeting all requirements as outlined in the project 

manual and outlined herein for the price bid, by submitting a Temporary Access and Operations 

Concept Plan in writing with their bid submission, which ensures that access and operations of the 

Swim & Fitness Center north pool, south pool, whirlpool, fitness rooms, fitness room bathrooms,  

and associated mechanical, electrical, and plumbing systems will be maintained during the project 

with minimized disruptions, and specifically lists what extended (defined as greater than 48 hours)
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 service interruptions will be necessary, for incorporation into any subsequent contract.  The 

facility is typically open 7 days per week, with activities scheduled from 5:00am – 10:00pm.  

Section 01 12 16 of the Specifications provides sample concepts and multiple approaches to 

provide for continuity of facility operations. The bidder is welcome to utilize one of these options 

by expand upon its basic premises, or may choose to provide an alternative approach, so long as it 

meets the Owner’s needs and constraints outlined in the bidding documents. Plans submitted shall 

clearly identify all proposed phasing and temporary facilities anticipated by the Contractor as 

applicable for their proposed approach. 

 

It is planned that the outdoor bathhouse available at the complex will serve as the main entrance 

and provide toilet/shower/changing/locker facilities for the months of May, June, July, August and 

September, allowing for the selected contractor to have access to the existing indoor locker rooms 

and lobby areas for construction purposes. Temporary toilet/shower/changing/locker facilities 

should not be needed during these months due to the availability of the outdoor facility’s 

bathhouse. It should be noted that the indoor pools and fitness rooms shall be available for use 

during this time, however if an overall temporary facility shutdown is needed (for example due to 

utility line movements), the months of June, July and August are identified as the times where said 

temporary shutdowns may be scheduled with advance notice provided to the City as specified in 

Special Provisions, section 2.05. 

 

If sequencing of the project will render the existing indoor locker rooms and entrance area unusable 

due to construction activities in the months of October, November, December, January, February, 

March or April, the bidder will also submit a plan for providing temporary 

toilet/shower/changing/locker facilities and customer service counter for use by the public and 

staff, which are to be appropriately lighted and climate-controlled to have interior temperatures be 

between 68-72 degrees.  Quantities of toilets, sinks and showers must be of the same or greater 

quantity of those being made unavailable due to construction activities. Temporary facilities must 

include running water and flush fixtures (portable toilets will not be considered acceptable 

temporary facilities for public use). All temporary utility connections for restroom fixtures shall 

be the responsibility of the Contractor. The space and type of locker and changing areas must be 

sufficient to accommodate a minimum of 40 people of each gender, to replace the area of space 

being made unavailable.  Temporary facilities must comply with the requirements of the Maryland 

Accessibility Code. Details are to be shown in the Temporary Access and Operations Concept plan 

submitted as part of the bid.  Any changes must be approved by the City, in writing.   Plans for 

temporary operations must comply with all pertinent laws, codes and regulations, including 

Montgomery County Department of Health and Human Services regulations for swimming pools 

and City of Rockville Fire / Life Safety codes. Any permits required for temporary facilities shall 

be applied for and secured by the Contractor. A covered and enclosed, climate-controlled walkway 

is to be provided between any temporary toilet/shower/changing/locker facilities and the entrance 

to the indoor complex.  

 

As part of the bid submission the bidder is to submit a complete and detailed Temporary Access 

and Operations Plan which meets the intent of maintaining the indoor pools and fitness rooms as 

available for use throughout the project, for incorporation into any subsequent contract.  Failure 

by the Bidder to submit a Temporary Access and Operations Concept Plan may result in the 

determination that the bid is unresponsive.
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1.11 AGREEMENT/PERFORMANCE AND PAYMENT BONDS 

The successful contractor shall be required to complete and return two copies of the City’s Standard Form 

of Agreement along with Performance and Payment Bonds (samples attached) in the amount of 100% of 

the Contract award within fifteen days after the date of issuance. No other form of performance or payment 

security will be permitted.   Failure by the contractor to provide the agreement or bonds or, as required, 

shall be just cause for annulment of the award and the forfeiture of the Bid Guarantee which shall become 

the property of the City, not as a penalty but in liquidation of damages sustained.   

 

1.12 INSURANCE 

The successful contractor shall be required to furnish a certificate of insurance to include endorsements for 

additional insured and waiver of subrogation requirements within fifteen days after the date of request by 

the City.   Failure by the contractor to provide insurance shall be just cause for annulment of the award and 

the forfeiture of the Bid Guarantee which shall become the property of the City, not as a penalty but in 

liquidation of damages sustained.   

 

1.13 BID AWARD  

The basis of award will be to the responsible bidder submitting the lowest responsive Total Bid including 

any alternates, if awarded, provided the price is reasonable and in the City’s best interest.  The purchasing 

agent reserves the right to waive a minor informality, or immaterial bid defect and/or technicality if such 

waiver is determined to be in the best interest of the City.  A minor informality or immaterial defect means 

a bid requirement that is merely a matter of form or is an immaterial provision in the solicitation.  A bid 

defect is immaterial when the significance of the defect is negligible when contrasted with the total cost or 

scope of the procurement.  A technicality is a small detail in specification, requirement, term or condition 

that forces an unwanted, unexpected and/or negative result upon the City.  The decision of the purchasing 

agent with respect to whether a requirement is a minor informality, or whether a bid defect is immaterial, 

or whether a technicality exists, as well as, whether or not a waiver is in the best interest of the City is final 

and may not be challenged by a bidder. 

 

1.14 BIDDER QUALIFICATIONS 

Bidders must provide written evidence (through references) of five (5) years prior experience with the scope 

of work as detailed in the specifications.  General Contractors must submit evidence and references for their 

firm with the bid to be considered responsive. A listing of subcontractors, along with evidence of their 

experience and references shall be submitted within five business days after Notice of Intent to Award by 

the City.  

 

The Bidder shall satisfy the City that they and any subcontractors have been engaged in the particular skills 

required to perform the following categories of work for at least five (5) years, and have established a 

successful performance record of completed locker room construction, mechanical unit replacement and 

related work at a swimming pool, fitness center or comparable facility, as follows: 

 

1) General Contracting; 

2) Concrete; 

3) Masonry; 

4) Metals; 

5) Thermal and Moisture Protection; 

6) Finishes; 

7) Plumbing; 

8) Heating, Ventilating & Air Conditioning Work; 

9) Electrical Work; 

10) Provision of temporary facility access during construction
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The City reserves the right to take such steps as it deems necessary to determine the ability of the 

Bidder to perform the work and reserves the right to request additional information and to reject any bid 

where an investigation of the evidence or information submitted by such Bidder does not satisfy the City 

that the Bidder is qualified to properly carry out the terms of the Bid Document.  

 

Subcontractors shall conform in all respects to the applicable provisions specified for the prime contractor 

and shall be subject to approval by the City.  If a subcontractor or proposed subcontractor is determined to 

be unacceptable the City the Contractor shall substitute an acceptable subcontractor with no change in any 

contract unit prices or overall contract sum. The Contractor will use only those subcontractors approved by 

the City.  

 

1.15 ADDENDA 

Oral answers to questions relative to interpretation of specifications or the proposal process will not be 

binding on the City. 

 

To ensure fair consideration for all offerors, any interpretation made to prospective offerors will be 

expressed in the form of an addendum to the specifications, if such information is deemed necessary for the 

preparation of proposals or if the lack of such information would be detrimental to the uninformed offeror. 

Such addendums, if issued, will be posted at the address listed below: 

 

http://www.rockvillemd.gov/business/bids.htm   

 

Please note, that it is the respondent’s responsibility to check this site frequently for Addendums, 

which may impact pricing, this documents requirements, terms and/or conditions. Failure to sign 

and return an Addendum with your response may result in disqualification of proposal. 

 
1.16 NOTICE TO BIDDERS 

"Pursuant to 7-201 et seq. of the Corporations and Associations, Article of the Annotated Code of Maryland 

corporations not incorporated in the State, shall be registered with the Department of Assessments and 

Taxation, 301 West Preston Street, Baltimore, Maryland 21201 before doing any interstate or foreign 

business in this state.  Before doing any intrastate business in this state, a foreign corporation shall qualify 

with the Department of Assessments and Taxation." 

 

1.17 US TREASURY IDENTIFICATION NUMBER 

Bidders must supply with their bids their U.S. Treasury Department Employers' Identification Number as 

such number is shown on their Employer's quarterly Federal Tax Return (U.S. Treasury Department Form 

No. 941).  This number shall be inserted on the Bid Sheet in the space provided.  

 

1.18 QUALIFICATION TO CONTRACT WITH PUBLIC BODY 

Bidders must be qualified to bid in the State in accordance with Section 14-308 of the State Finance and 

Procurement Article of the Annotated Code of Maryland which ordains that any person convicted of bribery 

(upon acts committed after July 1, 1997) in furtherance of obtaining a contract from the state or any 

subdivision of the State of Maryland shall be disqualified from entering into a contract with the City. 

 

1.19 DISABILITY INFORMATION 

ANY INDIVIDUALS WITH DISABILITIES WHO WOULD LIKE TO RECEIVE THE INFORMATION 

IN THIS PUBLICATION IN ANOTHER FORM MAY CONTACT THE ADA COORDINATOR AT 240-

314-8100, TDD 240-314-8137. 

****END OF SECTION I****

http://www.rockvillemd.gov/business/bids.htm
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SECTION II: SPECIAL PROVISIONS 

 

2.01 PROJECT SCHEDULE: 

Contractor shall begin work within ten (10) calendar days following issuance of a City of Rockville 

Purchase Order (Notice to Proceed).  All elements of the project shall be completed within 365 calendar 

days.  Time is of the essence.  This timeframe includes periods of varying and inclement weather conditions 

which prohibits work to progress (see chart below for weather day allowance per month).    Should 

catastrophic weather patterns occur which prevents work on the job, documentation of the outlying 

circumstances per a recognized, third party source such as the National Oceanic and Atmospheric 

Administration (N.O.A.A.) is required for the City to consider a resultant schedule adjustment.  Schedule 

adjustments due to weather will only be granted upon written request from the Contractor and the City’s 

ability to verify the extenuating circumstances.  Requests are due in writing to the City by the 15th on the 

month following the delay. 

Month Inclement Weather Day Allowance 

 (included in schedule) 

January 7 

February 6 

March 6 

April 7 

May 7 

June 6 

July 4 

August 5 

September 3 

October 3 

November 4 

December 4 

 

2.02APPLICABLE CODES AND STANDARDS: 

As a minimum standard of quality workmanship, all work is to comply with the latest provisions and 

recommendation of the following documents in the following order of precedence.  In the event of 

conflict, the City’s determination shall govern. 

Building Code - 2015 International Building Code  

Energy Efficiency – 2015  International Energy Conservation Code 

Life Safety Code - 2015 NFPA 1 Fire Code and 101 Life Safety Code 

Accessibility – 2010 ADA Standards of Accessible Design & Maryland Accessibility Code 

(COMAR 05.02.02) 

Mechanical – 2015 International Mechanical Code 

Plumbing - 2015 International Plumbing Code 

Electrical – 2014 National Electrical Code (NFPA 70) 

Gas – 2015 International Fuel Gas code 

Sprinkler – 2013 NFPA 13 Fire Sprinkler Code 

Fire Alarm – 2013 NFPA 72 Fire Alarm Code 

American Society for Testing and Materials, “ASTM Standards”, latest edition
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American Concrete Institute (ACI) Standards, latest edition 

City of Rockville Department of Public Works Standards and Details For Construction 

Code of Maryland (COMAR) 10.17.01 – Public Swimming Pools and Spas 

Montgomery County, MD (COMAR) Executive Regulation Section 51.12 Regulation 21-12AM 

Manual on Swimming Pool Operation 

Montgomery County, MD (COMAR) Executive Regulation Section 51.12 Regulation 22-12 

Manual on Swimming Pool Construction 

Maryland Standards and Specifications For Soil Erosion and Sediment Control (MDE) latest 

edition 

 

2.03 CONTRACT DOCUMENTS:   

In addition to the Contractual Terms and Conditions, in the case of discrepancies in the 

Contract Documents and need for interpretation, the documents shall be given precedence in 

the following order: 
1.   Change Orders 

2.   Addenda 

3.   Special Provisions and Overview and Bidding Requirements and Instructions 

4.   Technical Specifications 

5.   Drawings 

6.   General Conditions and Instructions to Bidders (City of Rockville) 

7.   Standard Details by others 

8.   City of Rockville Standard Details for Construction 

9.   Applicable Standards listed in 2.02 
 

 

2.04 CONSTRUCTION SCHEDULE FORMAT  

The selected contractor is to submit electronic versions of the construction schedule (after award of the bid, 

at the pre-construction conference meeting) and with no less than monthly updates. The schedule shall be 

submitted in both its source form and PDF version. The schedule shall be developed in Microsoft Project 

or comparable software that shall either have available a free editing product that can be downloaded from 

the vendor’s web site, or software for editing shall be provided to the City by the Contractor. Provide the 

name of the construction schedule format package contractor will be using on the Bid Proposal Pricing 

Form. 
 

2.05 UTILITY SERVICE SHUTDOWNS:   

The electric power, gas, water, sewer and telecommunications services and HVAC units for the Rockville 

Swim & Fitness Center may be allowed to be shutdown at various times throughout the duration of the 

project.  Timing of shutdowns, duration, and pre-shutdown requirements shall be as specified in Technical 

Specifications, Special Provisions, and drawings of this IFB.  Any shutdowns extending beyond the time 

frames specified in this IFB or that are outside of the notice requirements provided here within, and that 

results in lost revenue to the City and/or additional costs associated with renting/leasing additional space, 

as well as, any additional transportation costs associated with relocating Rockville Swim & Fitness Center 

patrons, will be subject to liquidated damages as follows: $1,000 for the first hour or any portion thereof; 

$500 for each hour thereafter or portion thereof, up to a maximum of $2,000 per 24-hour period.  
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The Contractor shall coordinate demolition and installation of all equipment to limit loss of utilities 

including electric power, gas, water, sewer and telecommunications service.   

 

When the existing indoor locker rooms are in service, any interruptions to any portion of the electric 

power, gas, water, sewer, HVAC or telecommunications must be scheduled in advance with final 

scheduling at the discretion of the City and be limited to a maximum of 48 hours.  The Project 

Manager shall be notified of all proposed outages no less than 15 days prior to the outage.  The 

City has final right to approve / deny outages.  Limited short duration outages to non-critical 

systems may be allowed if approved by the Project Manager in advance of the outage.  Outages 

may be scheduled, at the discretion of the City to occur during non-occupied hours which are 

typically 10pm to 5am.   

 

When temporary arrangements are provided for toilet/shower/changing/locker/customer service 

counter in alternate locations per the approved Temporary Access and Operations Concept Plan, 

utility service may, without notice be disrupted to the locker rooms and lobby areas which are 

closed to the public.  However, utility service (including electric power, water, sewer, gas and 

telecommunications) to the swimming pool filtration systems, lower level mechanical room, fitness 

rooms and associated bathrooms and HVAC equipment must maintain in operation.  Any service  

outages to these areas must be scheduled and approved by the City in accordance with the notice 

procedures in the paragraph above. Outages may be scheduled, at the discretion of the City to occur 

during non-occupied hours which are typically 10pm to 5am.   

 

2.06 SITE ACCESS:   

Access to the sites is by public streets and thoroughfares.   

The Rockville Swim & Fitness Center is located at 355 Martins Lane, Rockville, Maryland. Site access is 

as shown on the design plans.   

 

 2.07 RESTORATION OF SITE 

After the completion of the project, all roads, drives, paths, parking lots, easements and lawns damaged by 

the Contractor's actions shall be restored to the same condition as found prior to the start of the project. 

Costs associated with restoration to original condition are incidental to the work and no specific payments 

shall be made for restoration.   

 

Prior to any construction activities, it is the Contractor's responsibility to document and notify the Project 

Manager in writing of any existing damage or substandard conditions.  Access to all private properties 

abutting the work areas must be maintained at all times.   

 

2.08 PROTECTION OF WORK, PROPERTY AND PERSONS:  

The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and 

programs in connection with this project.  All necessary precautions shall be taken: to prevent injury to the 

Contractor's employees and other persons who may be affected by the project; to prevent damage to or loss 

of materials or equipment incorporated into the project; and to protect other property at or adjacent to the 

site including but not limited to trees, shrubs, lawns, walks, fences, pavements, roadways, utilities, 

structures, buildings, playgrounds and park facilities not designated for removal, relocation, or replacement 

in the course of construction; to provide warning signs as directed by the City for personnel and the public. 

Costs associated with this work are incidental to the work and no specific payments will be made.  The 

Contractor shall provide pre-project photographs or videotape of the project work areas to the Project 

Manager.
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2.09 TRAFFIC/PEDESTRIAN CONTROL:   

All work shall be accomplished in a manner to minimize obstruction to vehicular and pedestrian traffic.  

The Contractor shall abide by the conditions for construction traffic, as set forth in the latest edition of the 

Manual on Uniform Traffic Control Devices U.S. Department of Transportation Work Zone Traffic Control 

and/or the Project Manager’s directives. 

 

The Contractor and all employees, subcontractors, vendors, delivery personnel, and others working for or 

with the Contractor (herein known as construction personnel) shall utilize the approved route for access to 

and egress from the Swim & Fitness Center site during the entire duration of this project. The approved 

access route is Nelson Street or Washington Street or Mannakee Street to Martins Lane. The approved 

egress route is Martins Lane to either Nelson Street or Washington Street or Mannakee Street. No deviations 

from this route shall be made without prior, written approval from the City.  Construction personnel shall 

at all times obey traffic signals, traffic signs, and posted speed limits in accordance with Section 23 of the 

City’s Municipal Code.  The route through which construction personnel vehicles will pass is populated by 

many citizens and young children. Construction personnel shall maintain safe conduct at all times as 

determined by the City.  City staff, citizens, police and third parties may be used throughout the course of 

the project to record and monitor construction personnel adherence to the specified route and traffic 

regulations. The City reserves the right to consider any construction personnel failure to adhere to the route 

and/or traffic regulations as poor performance, which may result in immediate cancellation of the Contract 

and calling of the Performance Bond.   Additionally, construction personnel failure to obey traffic signals, 

traffic signs, and posted speed limits in accordance with Section 23 of the City’s Municipal Code may also 

result in violation notices (i.e. – traffic tickets) requiring construction personnel to make monetary penalty 

payments. 

 

2.10 CONTRACTOR SUPERVISION:   

The Contractor shall supervise and direct all work under the contract.  A qualified individual shall be 

designated in writing to act on behalf of the Contractor.  This individual shall be present on the site at all 

times as required to perform adequate supervision and coordination of the work, including work performed 

by subcontractors.   

 

The Contractor shall appoint one or more crewmembers or supervisors to act as liaison with the City and 

emergency services personnel. All liaisons shall be fluently bilingual in English and the Contractor’s 

employees’ language(s), and at least one liaison shall be present at each work site at all times when any of 

the Contractor’s employees or agents are at the site.   
 

2.11 EMERGENCY INFORMATION:   

The Contractor shall post information concerning emergency medical, fire, rescue and hazardous waste 

phone numbers from which personnel on the site can obtain information if needed.  The Contractor shall 

also list the name and number of a representative of the Contractor who can be reached in case of an 

emergency.   The representative must be fluent in English.  The emergency information shall be located so 

it is visible and accessible 24 hours a day.  The emergency information shall be posted for the entire length 

of the Contract. 

 

2.12 PERMITS:  

The Contractor is responsible for applying for and securing all permits required for this project prior to 

construction, at no additional cost to the City. These permits include but are not limited to: 

• City of Rockville Electrical Permits 

• City of Rockville Plumbing Permits 

• City of Rockville Mechanical Permits
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• City of Rockville Building Permits 

• City of Rockville Fire Protection Systems Permits (Fire Alarm and Fire Sprinkler) 

• City of Rockville Forestry Permit 

• City of Rockville Sediment Control Permit 

• City of Rockville Stormwater Management Permit 

• City of Rockville Public Works Permit 

• Montgomery County Swimming Pool Operating Permit 

• Any permits required by the City of Rockville for temporary facilities to be provided by the 

Contractor. 

 

The Architect has filed for the Building Permit, Forestry Permit, Sediment Control Permit, Stormwater 

Management Permit, and Public Works Permit, which either have been released and will require transfer 

to the awarded bidder or will be released as soon as the contract is awarded.  Approval has been granted 

from the Montgomery County Department of Health and Human Services to proceed with the Locker 

Room Renovations, per plan.  The Contractor will be responsible for compliance with any conditions 

and/or notes issued with said permit. 

 

City of Rockville Permit fees for the project shall be waived by the City. 

 

2.13 PUBLIC UTILITIES: 

The location of existing utilities shown on the plans and profiles are approximate only and it shall be the 

Contractor's responsibility to determine the exact location of the utilities prior to commencing work in all 

areas of possible conflict.  The existence of utilities other than those shown on the plans is not known.  If, 

during construction operations, the Contractor should encounter additional utilities, he shall immediately 

notify the City and take all necessary and proper steps to protect the continuance of service of such facilities. 

 

It shall be the Contractor's responsibility to cooperate to the fullest possible extent with the utility owners 

in their work of adjusting the existing utilities to suit the proposed construction under this contract.  In case 

of any damage to utilities by the Contractor, either above or below ground, the City or utility owner shall 

be immediately notified.  The Contractor shall arrange for restoration of existing utilities to a condition 

equal to that which existed before the damage was done, by repairing, rebuilding, or otherwise restoring as 

may be directed, and at the Contractor's entire cost and expense.   

 

The Contractor shall take into consideration when preparing his bid the costs associated with the 

coordination during construction with various utility companies for any relocation or installation by the 

utility companies which may be necessary in areas within, or adjacent to, the limits of this contract.  No 

additional compensation or time extensions will be allowed the Contractor for work interruptions, changes 

in construction sequences, changes in methods of handling excavation and drainage, and changes in types 

of equipment used, made necessary by others performing work within, or adjacent to, the limits of this 

contract.  The contract time as stated in this contract includes the time needed for utility adjustments and 

no extension of time will be granted for delays caused by utility adjustments. 

 

All other expenses likely to be incurred by the Contractor as a result of working around and protecting 

utilities, including any costs for private utility locating, as well as cooperating with the owners of same 

during the relocating of such facilities, will not be measured or compensated for under any stipulated bid 

item. 
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2.14 CONTACTS: 

The following utility companies and City departments may be affected by this project.  It shall be the 

Contractor's responsibility to notify these utilities and/or City departments and coordinate their 

construction operations with them to avoid unnecessary delays. 

 

• MISS UTILITY 

1-800-257-7777 

 

• Washington Gas Company 

703-750-4388 

 

• Potomac Electric Power Company 

Distribution Engineering – Rockville Service Center 

Mr. Alexander Andrade 

301-548-4321 

 

• Verizon  

 Mr. William Handy 

 301-595-6151 
 

• Comcast Cable TV 

Mr. Dewayne Douty 

301-294-7774 

 

• City of Rockville Water and Sewer 

       240-314-8420 

 

FOR LOCATIONS OF UTILITIES CALL "MISS UTILITY" at 1-800-257-7777 and the City of Rockville 

Operations Maintenance Superintendent at 240-314-8567. 

  

The Contractor shall contact MISS UTILITY and the City at least 72 hours before excavating in the vicinity 

of public utilities.  The Contractor is expected to coordinate with the various utility companies.  This will 

be done at no additional compensation. 

 

Before interfering with any utility service, the Contractor shall notify the affected utility companies and 

affected property owners in advance, and coordinate any required service interruption with the owner and 

City. 

 

2.15 NOISE CONTROL MEASURES AND CONSTRUCTION ACTIVITY: 

Construction activity shall occur within Rockville’s standard working hours, Monday through Friday, 7:00 

a.m. to 5:00 p.m or as otherwise approved in writing by the City’s Project Manager (See Section 2.24 for 

details).  All work must comply with the noise ordinance requirements for Montgomery County. A copy of 

the "NOTICE TO CONTRACTORS" issued by the Montgomery County Department of Environmental 

Protection (DEP) is attached to these Contract Documents in Appendix A for observation and compliance. 

 

2.16 AIR POLLUTION CONTROL MEASURES:  

All fine-grained, loose materials hauled to or from this project shall be covered to prevent spillage and 

blowing.  Material that is not covered will not be accepted for use on this project.  Burning of any waste 

shall not be permitted.
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2.17 ENVIRONMENTAL PROTECTION MEASURES:  

Impervious barriers, (i.e., plastic, metal drip pans, etc.) shall be placed under any compressors, generators, 

welding machines, etc., to prevent oils, solvents, organic compounds, or other contaminants from leaching 

into the soil.  Any oils, solvents, organic compounds, or contaminants spilled on the site during the process 

of the work shall be immediately removed and cleaned up by the Contractor.  Any earth contaminated by a 

spill shall also be removed and replaced with new certified clean material to the satisfaction of the City and 

the Maryland Department of the Environment (MDE).  If the City has to remove the oils, solvents, organic 

compounds, contaminants, or earth, the City may deduct the costs of removal and clean up from the total 

contract amount owed the Contractor. 

 

2.18 ASBESTOS CONTAINING MATERIAL (ACM) AND LEAD BASED PAINT (LBP) 

It is believed that the majority of asbestos containing materials  and lead based paints have been removed 

from the facility during the course of previous renovation projects, however it is possible that some 

remaining ACMs or LBPs may be encountered during the course of construction. If encountered, these 

materials shall be abated in accordance with all applicable environmental regulations using the agreed 

upon unit prices and costs for such abatement shall be charged against the allowance outlined in Section 

01 21 00 of the specifications. 

 

2.19 CONSTRUCTION REQUIREMENTS: DUST AND FUME CONTROL 

The Contractor shall provide dust and fume control and clean up as necessary to reduce airborne dust and 

fumes when directed by the Project Manager, at no additional cost to the City.  

 

2.20 PRESERVATION AND RESTORATION OF PROPERTY, TREES & MONUMENTS  

The Contractor is to carefully examine the plans provided with the contract drawings to ensure a clear 

understanding of the private property limits and work limits. The Contractor shall not enter upon private 

property for any purpose without first obtaining permission from the City and written permission from the 

property owner. The Contractor shall be responsible for the preservation of all public and private property, 

trees, monuments, markers, and fences, along and adjacent to the work areas, and shall use every precaution 

necessary to prevent damage or injury thereto. The Contractor shall take suitable precaution to prevent 

damage to underground or overhead public utility structures and must protect carefully from disturbances 

or damages all land monuments and property markers until the Inspector has witnessed or otherwise 

referenced their locations. All disturbed monuments and markers must be reset to their correct location by 

the Contractor at no additional compensation. 

 

The Contractor shall be responsible for all damages or injury to public or private property of any character 

during the prosecution of the work, resulting from any act, omission, neglect or misconduct in his manner 

or method of executing said work satisfactorily, or due to the non-execution of said work, or at any time 

due to defective work or materials. When or where any direct or indirect damage or injury is done to public 

or private property or on account of any act, omission, neglect or misconduct in the execution of the work 

or in consequence of the non-execution thereof on the part of the Contractor, the Contractor must restore, 

at its own expense, such property to a condition similar or equal to rebuilding or otherwise restoring as may 

be directed by the City, or he shall make good such damage or injury in an acceptable manner. In case of 

the failure on the part of the Contractor to restore such property or make good such damage or injury the 

City may, upon 24 hours notice, proceed to repair, rebuild or otherwise restore such property as may be 

deemed necessary and the cost thereof will be deducted from any monies due or which may become due 

the Contractor under this Contract. City crews or another Contractor may accomplish said work. 

 

Special attention must be given the existing landscape features and special care taken to protect the natural 

surroundings. The roots of such trees or shrubbery will not be cut unnecessarily. The Contractor will be 

required to cut the roots of trees, which extend into grading limits and/or from trees intended to be left in 

an undamaged state or otherwise prevent damage to roots of trees. No road machinery of any description
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which might throw off gas or smoke in such volume as to damage vegetation, shall be allowed to stand 

under such trees or shrubbery. All roots over 1" diameter must be cleanly cut with a saw or other pruning 

instrument. Root cutting trench will be immediately backfilled. Root pruning will occur prior to any grading 

activities. 

 

Any tree that in the opinion of the City, may be defaced, bruised, injured or otherwise damaged by the 

Contractor's equipment or operations must be protected prior to the start of work by boards, planks, fencing 

or other means acceptable to the Forester and no separate payment must be made. The Inspector shall flag 

and paint all trees to be removed prior to construction. Contractor must verify all saved trees prior to 

construction. All precautions shall be at the expense of the Contractor. Tree protection techniques must be 

in accordance with the City of Rockville Forest Conservation Manual and City of Rockville Forest and Tree 

Preservation Ordinance Notes available at: https://www.rockvillemd.gov/1066/Forestry.   

 

Any timber, trees, or landscape features scarred or damaged by the Contractor's operations must be 

removed, neatly trimmed up, restored or replaced as nearly as possible to the original conditions, as required 

by the Inspector and at the Contractor's expense. No ropes, cables or guys are to be fastened to or attached 

to any existing nearby trees for anchorage or in lieu of placing of dead men, unless specifically authorized 

by the Inspector in which special emergency use the Contractor will first wrap the trunk with a sufficient 

thickness of burlap or rags, over which soft wood cleats shall be tied, before any wire cable or rope is 

placed. The Contractor shall in any event be responsible for any damage to any tree due to this use and must 

repair any such damage. 

 

All of the requirements outlined above in paragraphs 1-5 shall be considered incidental to this contract and 

no special compensation shall be paid. 

 

2.21 INSPECTION AND CERTIFICATION:  

All materials shall be subject to inspection or test by the City prior to installation and no previous 

certification or inspection shall bar rejection if the material is found to be inferior, damaged or defective.  

The certification requirements may be waived for any or all of the materials at the discretion of the City. 

 

2.22 SUBMITTALS OF MATERIALS: 

Submittals shall be submitted electronically unless otherwise indicated in the specifications. See 

specification Section 01 33 00 for requirements for submittals. See Section 01 77 00 for submittals required 

in association with Project Closeout documents. 
 

2.23 CLEAN-UP:   

The Contractor shall at all times keep the work areas clean and orderly and shall promptly remove all 

waste and rubbish.  The daily debris shall be collected in covered containers and disposed of in proper 

fashion.  All directions from authorized public officials having jurisdiction over health and safety shall be 

obeyed.  Site must be secured each night. 

 

Upon completion of the work, all materials, equipment, and appurtenances not required as part of the 

finished project shall be completely removed from the site. 

 

2.24 WORK RESTRICTIONS:   

In the essence of timely project completion, with the approval of the City’s Project Manager work may be 

performed on this project 7 day per week, with extended work hours and on holidays.  Approvals may be 

obtained either through construction schedule submission or by special written request.  Approvals will be 

made unless the schedule presented is likely to create an undue hardship to the City, in the City’s sole 

opinion.  All work shall be completed during daytime work hours unless approved by the Project 

https://www.rockvillemd.gov/1066/Forestry
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Manager as specified above.  The City may approve extended work days and/or overnight work as 

indicated in the Temporary Access and Operations Concept plan as means to maintain continuity of 

facility operations. 

 

2.25 TEMPORARY FACILITIES :  

The Contractor shall pay all fees, obtain necessary permits, and have meters installed for power and lights 

as may be required for the execution of this contract.  The Contractor through direct local arrangements 

must obtain temporary electric service for the purpose of this contract with the electric company, PEPCO.  

The Contractor shall furnish and install all necessary temporary service drops, wiring, connections, etc., 

necessary for temporary service required by the Contractor.  All costs associated with any temporary 

electric service required by the Contractor are considered incidental to the work and there will be no specific 

payment.  

 

2.26 STAGING AND STORAGE: 

The Contractor will establish temporary staging areas as approved by the City. Contractor may not use 

grassed or tree areas outside the LOD shown on the plans. Clean up of each staging area shall occur within 

48 hours of removal of all stored materials. Contractor shall cover stone and aggregate stockpiles with tarps 

to prevent sedimentation of the street. 

 

Submit a sketch (a marked up set of plans is acceptable) and brief description for approval by the Project 

Manager showing the location of equipment and materials, and means and methods to protect pedestrians 

and existing public facilities (including trees) within the area as shown on the plans.  This plan may have 

to be approved by the City Forester, if any grass or tree areas will be utilized.    

 

There shall be no payment for this work.  It shall be considered incidental to the appropriate pay item.   
 

2.27 AERIAL ELECTRIC LINES:   

The Contractor shall be aware that State law requires that a 10-foot radial clearance shall be maintained for 

all construction equipment and materials in relation to electric lines carrying 750 volts or more. Because 

the State law is more stringent than the Federal laws, the State law shall be considered the minimal distance.  

 

2.28 CONSTRUCTION AS-BUILTS:  

The Contractor shall provide as-built information. One set of redline as-builts shall be maintained and kept 

on-site at all times. Any deviations from approved plans shall be marked, in red, on the as-builts.    

 
Upon completion of project, submit as-builts for approval. Retainage shall not be released until as-builts 

are approved. The costs for as-builts shall be considered incidental to the work and no specific payments 

will be made.  

 

2.29 CRIMINAL BACKGROUND CHECKS – ACCESS TO FACILITY  

All Contractors, subcontractors and employees (collectively, “contractor employees”) that will work on the 

job site or who have access to sensitive information may be subject to a criminal background check 

performed by the City. The successful contractor must complete and submit to the City’s Human Resources 

Department, within ten (10) days following request by the City, a Screening Disclosure and Authorization 

Form and/or in-person fingerprinting for each employee.  Investigative results will be reviewed by the City 

to determine the suitability of contractor employees to work on City property or projects.  The City reserves 

the sole right to reject any contractor employees, as a result of the findings of background investigations.  

Contractor employees will not be allowed access to the facility if their name does not appear on the 

approved Contractor employee list.  Fees for background checks (not to include employees' wages and 

transportation to the City’s Human Resources Department) are to be considered the responsibility of the 

City.
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2.30 EMPLOYEE CONDUCT 

All contractors’ employees shall maintain a courteous and respectful attitude toward the general public and 

City staff, as well as, any and all occupants of the Swim and Fitness Center facilities and grounds, as 

determined by the City of Rockville. 
 

2.31 EMPLOYEE IDENTIFICATION 

The contractor shall issue contractor’s project participants photo identification cards. Identification cards 

must be worn in plain view at all times while on any City property. Contractor employees found on-site 

without proper identification will be immediately removed from City property. The design of identification 

cards shall be reviewed and approved by the City prior to issuance. Identification cards for employees who 

are no longer associated with the project, for any reason, will be immediately recovered by the Contractor. 

The Contractor is responsible to control and inventory all identification cards issued so those cards are not 

obtained or used by unauthorized individuals. 

 

2.32 SENSITIVE DOCUMENTS 

Sensitive documents (either electronic or hardcopy documents dealing with critical facilities or sensitive 

information) received from the City must be handled consistent with the terms of non-disclosure required 

for application. Contractor is responsible to restrict use of sensitive documents to project participants only 

and shall take appropriate measures to prevent distribution of sensitive documents to anyone inside or 

outside of the Contractor’s company except Contractor’s project participants. After completion of the 

project, all sensitive documents remaining in the Contractor’s possession shall continue to be governed 

under the terms of non-disclosure and must continue to be stored in a secure manner. After such records 

are no longer needed for record purposes, the records shall be destroyed or returned to the City. 

 

 

The Contractor shall not copy, display to other parties, or distribute City owned programs, proprietary data 

or information without the express written permission from the City.  

 

“Sensitive” documents and information are defined as those that could reasonably be used to aid in or 

plan for contaminating or damaging the City’s system or City customers. Examples of such documents 

include, but are not limited to: 

• plans/blueprints, as-built drawings, or contract documents of City facilities 

• plans/blueprints, as-built drawings, contract documents, or 200-foot sheets of the water 

distribution system or the wastewater collection system 

 

For any document or information to be provided to the Contractor where there is uncertainty whether it is 

“sensitive”, the City shall have sole discretion to make such determination. 

 

2.33  SKATE PARK PROJECT 

Bidders shall be aware that the City may be engaging in a concurrent construction project on the 355 Martins 

Lane address which involves the construction of a Skate Park in the outdoor facility’s parking lot.  While 

the Limits of Disturbance for the Skate Park Project and this project are separate, bidders are given notice 

that some coordination and cooperation may be required in terms of site access, staging, and scheduling.   

 

2.34 CHANGE ORDERS 

When the Contractor is required to perform work as a result of additions or changes to the contract for 

which there are no applicable unit prices in the contract, the City and Contractor shall make every effort to 

come to an agreed upon price for the performance of such work. Pricing provided by the Contractor shall 

be fair and reasonable, not to exceed the limitations below: 
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A. Labor. For all labor and for foremen in direct charge of the specific operations the Contractor 

shall receive the actual wages for each and every hour that said labor and foremen are actually 

engaged in such work. 
 

B. Materials.  For materials accepted by the Project Manager and incorporated into the project, 

the Contractor shall receive the actual cost of such materials, including transportation charges 

paid by him (exclusive of machinery rentals as hereinafter set forth). Excess materials delivered 

to the job site and not incorporated into the project will not be paid for and it is the Contractor's 

responsibility to remove said excess material from the job site.  
 

C. Equipment.  For any machinery or special equipment (other than small equipment tools, 

whether rented or owned), the use of which has been authorized in writing, by the Project 

Manager the Contractor shall receive the rates agreed upon in writing before such work is begun 

which price shall include fuel, oil and miscellaneous necessities, or the Contractor shall receive 

those rates which may be specified elsewhere in the Special Provisions. For the purpose of 

definition, equipment with a new cost of $1000 or less will be considered small tools and 

equipment.  
 

D. Materials and Supplies Not Incorporated in the Work.  For materials and supplies expended in 

the performance of the work (excluding those required for rented equipment) and approved by 

the Project Manager, the Contractor shall receive the actual cost of such materials and supplies 

used.  
 

E. Subcontractors.  The Contractor shall receive the actual cost of work performed by a 

subcontractor. Subcontractor's cost is to be determined as in A., B., C., and D. above, plus the 

fixed fee for overhead and profit allowance computed as in G. 
 

F. Superintendence.  No additional allowance shall be made for general superintendence, the use 

of small tools, or other costs for which no specific allowance is herein provided 
 

G. Contractor's Fixed Fee.  The City and the Contractor shall negotiate a fixed fee for change order 

work not to exceed the limits in this section. The City shall pay 10 percent of A as compensation 

for overhead and profit for the work performed. The Contractor's fixed fee shall include an 

amount not to exceed to the sum of 65 percent of A, which shall include, but not be limited to 

the following:  
 

(1) Compensation for all costs paid to, or in behalf of, workmen by reason of subsistence 

and travel allowances, health and welfare benefits, pension fund benefits or other benefits 

that may be required by collective bargaining agreement or other employment contract 

generally applicable to the classes of labor employed in the work; and  

 

(2) Bond premiums, property damage, liability and workmen's compensation insurance 

premiums, unemployment insurance contributions and Social Security taxes on the work.  

 

(3) In addition, the Contractor's fixed fee may include an amount not to exceed 10 percent 

of B. unless specifically authorized by the Project Manager in advance of the work; not to 

exceed 5 percent of D., and not to exceed 5 percent of E with the exception of that portion 

chargeable to equipment as defined above. 
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H.     Statements.  Upon the City’s request,  the Contractor will be required to furnish the Project 

Manager with itemized statements, receipts, or other original documentation of the cost 

components of such change orders listed above.    

 

Work performed without previous written order by the Project Manager will not be paid. 
 

2.35 TECHNICAL CONTACT/PROJECT MANAGER  

Mr. Mauricio Daza, Parks and Facilities Development Coordinator / Project Manager  

Department of Recreation and Parks  

111 Maryland Avenue Rockville, MD 20850  

Telephone 240-314-8608  

Email: mdaza@rockvillemd.gov  

 

In Mr. Daza’s absence, contact:  

Mr. Adam Goldstein, Swim and Fitness Center Superintendent / Alternate Project Manager  

355 Martins Lane  

Rockville, MD 20850  

Telephone 240-314-8752 

Email: agoldstein@rockvillemd.gov  

 

 

 

****END OF SECTION II****
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SECTION III: APPROVED TECHNICAL SPECIFICATIONS  
 

See City of Rockville Web Site for posting of these Approved Technical 

Specifications (1167 pages – including this page -  Section III of IFB #12-19): 

 

 

http://www.rockvillemd.gov/DocumentCenter/View/31146/IFB-12-19-Section-III-

Final-Approved-Techncial-Specifications?bidId=541    

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.rockvillemd.gov/DocumentCenter/View/31146/IFB-12-19-Section-III-Final-Approved-Techncial-Specifications?bidId=541
http://www.rockvillemd.gov/DocumentCenter/View/31146/IFB-12-19-Section-III-Final-Approved-Techncial-Specifications?bidId=541
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SECTION IV: FINAL APROVED STAMPED PLAN/DRAWINGS  
 

 

 

See City of Rockville Web Site for posting (under 3 links) of these Final Approved 

Stamped Plan/Drawings (136 pages – including this page -  Section IV of IFB #12-

19): 

 

(see all 3 links, 135 pages total – will take several minutes to download in pdf 

format, can be opened easily in Adobe Acrobat) 

http://www.rockvillemd.gov/DocumentCenter/View/31147/IFB-12-19-Section-IV-

CIVIL-pages-1-39?bidId=541  

http://www.rockvillemd.gov/DocumentCenter/View/31148/IFB-12-19-Section-IV-

ARCHITECTURAL-pages-40-75?bidId=541  

http://www.rockvillemd.gov/DocumentCenter/View/31149/IFB-12-19-Section-IV-

Struct-Mech-Plumb-Elec-pages-76-135?bidId=541 

 
 

 

 

 

 

 

 

 

 

 

 

http://www.rockvillemd.gov/DocumentCenter/View/31147/IFB-12-19-Section-IV-CIVIL-pages-1-39?bidId=541
http://www.rockvillemd.gov/DocumentCenter/View/31147/IFB-12-19-Section-IV-CIVIL-pages-1-39?bidId=541
http://www.rockvillemd.gov/DocumentCenter/View/31148/IFB-12-19-Section-IV-ARCHITECTURAL-pages-40-75?bidId=541
http://www.rockvillemd.gov/DocumentCenter/View/31148/IFB-12-19-Section-IV-ARCHITECTURAL-pages-40-75?bidId=541
http://www.rockvillemd.gov/DocumentCenter/View/31149/IFB-12-19-Section-IV-Struct-Mech-Plumb-Elec-pages-76-135?bidId=541
http://www.rockvillemd.gov/DocumentCenter/View/31149/IFB-12-19-Section-IV-Struct-Mech-Plumb-Elec-pages-76-135?bidId=541
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SECTION V: GENERAL CONDITIONS 
AND INSTRUCTIONS TO BIDDERS 

 
 
 
 

 
 
 

CITY OF ROCKVILLE 
MARYLAND  

GENERAL CONDITIONS AND INSTRUCTIONS TO 
BIDDERS 

CONSTRUCTION 7/2018 
 
 

1. TERMS AND CONDITIONS The terms and conditions 
of this document govern in event of conflict with any 
terms of the bidder’s proposal, and are not subject to 
change by reasons of written or verbal statement by the 
contractor unless accepted in writing. Words and 
abbreviations which have well known technical or trade 
meanings are used in accordance with such meanings. 

 
2. PRE-BID MEETING A pre-bid meeting may be held for 

the purpose of describing the project and for answering 
any questions prospective bidders may have. If 
applicable, time and date will be shown on the bid 
announcement page. 

 
3. SUBMISSION OF BID All bids are to be submitted in a 

sealed envelope to the Purchasing Office, 111 Maryland 
Avenue, Rockville, MD 20850.  Envelope shall be clearly 
marked with the invitation for bid number. The following 
forms must be submitted:  
 

• Bid proposal page(s) in duplicate 

• Non-collusion/non-conviction affidavit 

• Bid Bond 

• Reference sheet 

• Other forms as required in the bid document.  
 
The bid proposal form must be typed or written in ink. 
Conditional bids and bids containing escalator clauses 
will not be accepted. All bids must be regular in every 
respect and no interlineation, exclusions, or special 
conditions shall be made or included. Bids must contain 
an original signature, in the space provided, of an 
individual authorized to bind the bidder. 
 

4. LATE BIDS It is the bidder’s responsibility to assure 
delivery of the bid at the proper time to the designated 
location. Bids delivered to any other office or location will 
not be considered. All bids will be publicly opened after 
the time set for receipt of bids and read aloud. Bidders 
may attend bid openings. 
 

5. ADDENDUM   In the event that any addenda to this 
solicitation are issued, all solicitation terms and 
conditions will retain in effect unless they are specifically 
changed in the addendum. It is the responsibility of the 
bidder to make inquiry as to addenda issued.  Oral 
answers to questions relative to interpretation of 

specifications or the proposal process will not be binding 
on the City. 

 
Such addendums, if issued, will posted at: 
http://rockvillemd.gov/Bids.aspx  
 
Please note, that it is the bidder’s responsibility to check 
this site frequently for Addendums, which may impact 
pricing, this document’s requirements, terms and/or 
conditions.  Failure to acknowledge an addendum on the 

bid proposal form or to sign and return an Addendum 
with your response may result in disqualification of 
proposal.  
 

6. BID OPENING All bids received in response to an 
Invitation for Bid will be opened at the date, time and 
place specified and publicly read.  A tabulation of bids 
received are posted on the City’s website: 
http://rockvillemd.gov/Bids.aspx?CatID=17&txtSort=
Category&showAllBids=on&Status=  

 
7. ACCEPTANCE OF BIDS The City will accept or 

reject any or all bids or any or all items within ninety 
(90) days after the date of bid opening. Bids may not 
be withdrawn during that period.  

 
8. BID WITHDRAWAL Bids may be withdrawn or 

modified upon receipt of written request received 
before the time specified for bid opening.  Requests 
received after bid opening will not be considered. 
 

9. BID AWARD Award will be made to lowest responsive 
and responsible bidder complying with all provisions of 
the Invitation for Bid, provided the price is reasonable 
and in the best interest of the City to accept. The City 
reserves the right to award by individual 
commodities/services, group, all or none or any 
combination thereof.  When a group is specified, all items 
in the group must be bid. 

 
In determining the responsibility of a bidder, the following 
criteria will be considered: 

  
a. The ability, capacity and skill of the bidder to 

perform the contract or provide the services 
required; 

 
b. Whether the bidder can perform the contract or 

provide the service promptly, or within the time 
specified, without delay or interference; 

 
c. The character, integrity, reliability, reputation, 

judgment, experience and efficiency of the bidder; 
 

d. The quality of performance on previous contracts or 
services; 

 
e. The previous and existing compliance by the bidder 

with laws and ordinance relating to the contract or 
service; 

 
f. The sufficiency of the financial resources and ability 

of the bidder to perform the contract or provide the 
service; 

 
g. The quality, availability and adaptability of the 

goods or services  to the particular use required;

http://rockvillemd.gov/Bids.aspx
http://rockvillemd.gov/Bids.aspx?CatID=17&txtSort=Category&showAllBids=on&Status
http://rockvillemd.gov/Bids.aspx?CatID=17&txtSort=Category&showAllBids=on&Status
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h. The ability  of the bidder to provide future 

maintenance and service for the use of the subject 
of the contract; 

 
i. Whether the bidder is in arrears to the City or a debt 

or contract or is in default on a surety to the City; 
j. Such other information as may be secured by the 

City having a bearing on the decision to award the 
contract. 

 

10. ELECTRONIC PAYMENT OPTION  
The Vendor ACH Payment Program of the City allows 
payments to be deposited directly to a designated 
financial institution account.  Funds will be deposited into 
the account of your choice automatically and on time.  All 
transactions are conducted in a secure environment.  
The program is totally free as part of the Finance 
Department’s efforts to improve customer services.  
Program information and registration can be viewed at 
the following web address:   

http://rockvillemd.gov/index.aspx?NID=234    
 
11. SENSITIVE DOCUMENTS 

 All project participants needing either electronic or 
hardcopy documents dealing with critical facilities or 
sensitive information will be required to make 
application with, and receive approval from the City 
prior to receiving this information. Permission to 
receive said documents (herein referred to as 
“sensitive”) will pertain only to the individual 
approved. Sensitive documents (either electronic or 
hardcopy documents dealing with critical facilities or 
sensitive information) received from the City must be 
handled consistent with the terms of non-disclosure 
required for application.  Contractor is responsible to 
restrict use of sensitive documents to project 
participants only and shall take appropriate measure 
to prevent distribution of sensitive document to 
anyone inside or outside of the Contractor’s company 
except Contractor’s project participants.   After 
completion of the project, all sensitive documents 
remaining in the Contractor’s possession shall 
continue to be governed under the terms of non-
disclosure and must continue to be stored in a secure 
manner.  After such records are no longer needed for 
record purposes, the records shall be destroyed or 
returned to the City. 

 
Where services require the Contractor to access the 
City’s electronic information resources and/or its 
electronic data assets, the Contractor shall adhere to 
all requirements, terms and conditions of the City’s 
Contractor/Vendor On-Site and Remote Access 
Confidentiality Agreement, which can be viewed at 
the following web address:  

 
 http://www.rockvillemd.gov/documentcenter/view/74  

 
12. DOCUMENTS, MATERIALS AND DATA  All 

documents materials or data developed as a result of this 
contract are the City’s property.  The City has the right to 
use and reproduce any documents, materials and data, 
including confidential information, used in the 
performance of, or developed as a result of this contract.  
The City may use this information for its own purposes, 
including reporting to state and federal agencies.  The 

contractor warrants that it has title to or right to use all 
documents, materials or data used or developed in 
connection with this contract.  The Contractor must keep 
confidential all documents, materials and data prepared 
or developed by the contractor or supplied by the City.  

 
13. ERRORS IN BIDS When an error is made in extending 

total prices, the unit price will govern. Erasures in bids 
must be initialed by the bidder. Carelessness in quoting 
prices or in preparation of the bid will not relieve the 
bidder from performing the contract. Errors discovered 
after public opening cannot be corrected and the bidder 
will be required to perform if the bid is accepted. 

 
14. MISTAKES Bidders are expected to be thoroughly 

familiar with all bid documents, including all addenda. No 
consideration will be granted for any alleged 
misunderstanding of the intent of the contract 
documents. In the process of assembling and binding the 
bid documents individual pages or drawings may have 
been inadvertently omitted. Each bidder shall carefully 
and thoroughly examine these bid documents for 
completeness. No claim of any bidder will be allowed on 
the basis that these bid documents are incomplete.  

 
15. PRICES   Bids must be submitted on a firm, fixed price, 

F.O.B. destination basis only unless otherwise specified 
herein.  

 
16. PROMPT PAYMENT DISCOUNTS  All discounts other 

than prompt payment are to be included in the bid price. 
Prompt payment discounts will be considered in the 
evaluation of your bid if the discount on payment is not 
conditioned on payment being made in less than thirty 
(30) days from receipt of invoice.  

 
17. BIDDER’S PAYMENT TERMS  The City will reject as 

non-responsive a bid under this solicitation, which is 
conditioned on payment of proper invoices in less than 
thirty (30) days. However, this does not preclude a bidder 
from offering a prompt payment discount for payment of 
proper invoices in less than thirty (30) days. 

 
18. INTEREST IN MORE THAN ONE BID AND 

COLLUSION 
Multiple bids received in response to a single solicitation 
from an individual, firm, partnership, corporation, 
affiliate, or association under the same or different 
names will be rejected.  Reasonable grounds for 
believing that a bidder is interested in more than one bid 
for a solicitation both as a bidder and as a subcontractor 
for another bidder will result in rejection of all bids in 
which the bidder is interested.  However, a firm acting 
only as a subcontractor may be included as a 
subcontractor for two or more bidders submitting a bid 
for the work.  Any or all bids may be rejected if 
reasonable grounds exist for believing that collusion 
exists among any bidders.  Bidders rejected under the 
above provisions shall be disqualified if they respond to 
a re-solicitation for the same work. 
 

19. QUALIFICATION OF THE BIDDER The City shall have 
the right to take such steps as it deems necessary to 
determine the responsibility of the bidder to perform the 
obligations under the contract and the bidder shall 
furnish to the City all such information for this purpose as 
the City may request. The right is reserved to reject any 
bid where an investigation of available information does 
not satisfy the City that the bidder is qualified to carry out 
the terms of the contract.

http://rockvillemd.gov/index.aspx?NID=234
http://www.rockvillemd.gov/documentcenter/view/74
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20. PLACING OF ORDERS  Orders against contracts will 
be placed with the Contractor on a Purchase Order (or 
Procurement Card – currently Mastercard) executed by 
the Purchasing Agent or designee.  Where Master 
Agreements have been released by the City, orders may 
be placed directly with the Contractor by authorized 
personnel in the ordering Department(s). Issuance of all 
purchase orders will be contingent upon appropriation of 
funds by the Mayor and Council and encumbrance of 
such funds after July 1st of each year, as provided by the 

City Code. 
 

21. INSPECTION OF THE WORK SITE Each bidder shall 
visit the site of the proposed work and become fully 
acquainted with the existing conditions and fully 
informed as to any facility involved, and the difficulties 
and restrictions attending the performance of this 
contract. Applicable drawings, technical specifications 
and contract documents should be thoroughly examined. 
The successful bidder shall in no way be relieved of any 
obligation due under the executed contract by the failure 
to examine any form of legal instrument or to visit the 
site. 

 
22. RISK OF LOSS AND CONDITION OF SITE The City 

makes no representation and assumes no responsibility 
for the condition of the site or applicable structures on 
the site. The contractor shall accept the site and the 
contents thereon in the condition in which they are 
represented. Any damages or loss whatsoever while the 
contract is in effect (whether by reason of fire, theft, 
breakage or other happenings) shall not relieve the 
Contractor from any obligations under this contract. The 
Contractor shall store any materials on site as not to 
damage the materials and shall maintain such storage 
areas, as directed by the City, in hazard free condition. 

 
23. SUBCONTRACTORS Nothing contained in the contract 

documents, shall create any contractual relationship 
between the City and any subcontractor or sub-
subcontractor.  
 
Unless otherwise indicated, the successful contractor 
who will subcontract the delivery, installation, or portion 
of the work herein described will submit to the Project 
Manager, prior to the start of work, the following 
information: 1) A description of the items to be 
subcontracted, 2) the subcontractor name, address, and 
telephone number, and 3) the nature and extent of the 
work utilized during the life of the contract. 
Subcontractors shall be considered agents of the 
Contractor, who shall be held fully accountable for all of 
the subcontractor services, labor, and materials relative 
to the contract. 

 
24. BID BOND   Bids must be accompanied by a certified 

check or bid bond for five percent (5%) of the total 
amount of the bid, made payable to the Mayor and 
Council of Rockville. AIA Bond forms are acceptable. 
Bonds must be issued by a surety licensed to do 
business in the State of Maryland. Bid bonds will not be 
returned. 

 
25. EXECUTION OF AGREEMENT/BONDS   Subsequent 

to award and within fifteen (15) calendar days after the 
prescribed forms are presented to the Contractor, the 
Contractor shall execute and deliver to the City the 
required Agreement and Bonds.  

 

Bonds shall be in effect during the original term of the 
contract and during the guarantee and warranty 
period required under the Contract, unless otherwise 
stated therein. 
 
PERFORMANCE BOND The Contractor shall execute 
and deliver to the City the required Performance Bond 
for 100% of the bid amount. 
  
PAYMENT BOND  For a contract exceeding One 
Hundred Thousand Dollars ($100,000) the payment 
bond shall be in an amount equal to 100% of the bid 
amount.  For a contract exceeding Twenty-Five 
Thousand Dollars ($25,000) but not exceeding One 
Hundred Thousand Dollars ($100,000) the payment 
bond shall be in an amount equal to fifty percent (50%) 
of the bid amount.  Bonds shall be executed by a surety 
company authorized to do business in the State of 
Maryland.  
 
The successful bidder may request that in lieu of bonds, 
the City accept the equivalent in the form of a certified 
check or other security. Such requests will be accepted 
or rejected by the City Manager. If rejected, the 
successful bidder will be required to furnish the bonds or 
forfeit the bid bond.  
 
Failure of the successful bidder to execute the 
agreement and supply the required forms within fifteen 
(15) calendar days shall constitute a default. The 
successful bidder shall forfeit to the City as liquidated 
damages for such failure or refusal an amount in cash 
equal to the security deposited with the bid.  
 
The City may either award the contract to the next low 
responsive and responsible bidder or re-advertise the 
bids, and may charge against the original bidder the 
difference between the amount of the bid and the amount 
for which a contract for the work is subsequently 
executed. If a more favorable bid is received by a re-
advertising, the defaulting bidder shall have no claim 
against the City for a refund.  
 

26. LEGAL REQUIREMENTS  All materials, equipment, 
supplies and services shall conform to applicable 
Federal,  State, County and City laws, statutes, rules and 
regulations. The Contractor shall observe and comply 
with all Federal, State, County and City laws, statutes, 
rules and regulations that affect the work to be done. The 
provisions of this contract shall be governed by the laws 

of the State of Maryland.  
 
27. INDEMNIFICATION OF THE COUNCIL The Contractor 

shall indemnify and save harmless the Mayor and 
Council from all suits, actions and damages or costs, of 
every name and description to which the Council may be 
subjected or put by reason of injury to persons or 
property as a result of the work, whether caused by 
negligence or carelessness on the part of the Contractor, 
or subcontractors or agents thereof. 

 
28. DELIVERY Time is of the essence. The Contractor shall 

expedite the work and achieve substantial completion 
within the contract time. If time limits are not specified, 
state the number of days required to make 
delivery/completion in the space provided. Defective or 
unsuitable materials or workmanship shall be rejected 
and shall be made good by the Contractor, not 
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withstanding that such materials/workmanship have 
been previously been overlooked and accepted. 

 
29. CHANGES IN QUANTITIES/ITEMS  The City reserves 

the right to add or delete any item(s) from the bid in whole 
or in part at the City’s discretion as given in the Bid or 
Proposal wherever it deems it advisable or necessary so 
to do and such changes shall in no way vitiate the 
contract nor affect the bid prices for any item or 
remaining work. Unit prices submitted in the bid shall not 
be increased or decreased regardless of changes in 
quantity. The City may waive minor differences in 
specifications in bids provided these differences do not 
violate the specifications’ intent nor materially affect the 
operation for which the items or services are being 
purchased 

 
The Contractor will be paid for the actual amount of 
authorized work done or material furnished under any 
item of the bid at the price bid and stipulated for such 
item. In case any quantity is increased, the Contractor 
shall not be entitled to any increased compensation over 
and above the unit price bid for such item, or any claim 
for damages on account of loss of anticipated profits 
should any quantities be decreased. The Contractor 
shall be responsible for confirming the accuracy of the 
specified quantities prior to ordering materials or 
supplies and the City's payment shall be based on the 
actual quantities incorporated in the work and not the 
quantities specified in the bid document.  The quantities 
must not exceed the Contract specified quantities 
without specific written authorization of the Project 
Manager and it is the Contractor's responsibility to obtain 
said authorization. 

 
30. MATERIALS All materials shall be new and free from 

defects. They shall be standard products of current 
manufacture. Unless otherwise noted in the contract 
documents, the Contractor shall abide by specific 
manufacturer instructions and recommendations on 
installation and operation. 

 
31. BRAND NAME OR EQUAL  Identification of an item by 

manufacturer’s name, trade or brand name, or catalog 
number is for information and establishment of a quality 
level desired and is not intended to restrict competition. 
Bidders may offer any brand which meets or exceeds the 
specification, unless ‘brand name only’ is specified. Bids 
on other makes and/or models will be considered 
provided the bidder clearly states on the proposal what 
is being proposed and forwards with the bid complete 
descriptive literature indicating how the characteristics of 
the article being offered will meet the specifications. The 
City reserves the right to accept or reject items offered 
as an equal. 

 
32. DEFECTIVE MATERIALS/WORKMANSHIP 

Defective or unsuitable materials or workmanship 
shall be rejected and shall be made good by the 
Contractor. If the work shall be found to be defective 
or to have been damaged before final acceptance, 
the Contractor shall make good such defect in a 
manner satisfactory to the City, without extra 
compensation even though said defect or injury may 
have not been due to any act or negligence of the 
Contractor. 

 
33. TIME OF BEGINNING AND COMPLETION  Unless 

otherwise stipulated in the bid document, the Contractor 

shall begin work on the Contract within ten (10) working 
days after the mailing of a purchase order and shall 
diligently prosecute the same, so that it shall be fully 
completed within the time as stated in the contract. The 
Contractor shall not commence any work under the 
Contract until a written Purchase Order is received from 
the Purchasing Agent. 

 
34. FAILURE TO COMPLETE WORK ON TIME/ 

LIQUIDATED DAMAGES The Contractor accepts this 
contract with the understanding and intention to perform 
fully and in an acceptable manner within the time stated. 
Should he fail to complete fully, to all intent and purpose, 
the work specified in the time specified, or within the time 
as it may have been extended by the City, the Contractor 
shall pay, for each calendar day that any work shall 
remain uncompleted, not including Sundays, the sum of 
$400 per calendar day or such other amount as specified 
in the Special Provisions. This sum is hereby agreed 
upon, not as a penalty, but as liquidated damages and 
the City shall have the right to deduct the amount of such 
damages from any moneys due the Contractor under this 
Contract. 

 
The City shall recover such Liquidated Damages by 
deducted the amount thereof out of any moneys due or 
that may become due the Contractor, and if said moneys 
are insufficient to cover said damages, then the 
Contractor or the Surety shall pay the amount due upon 
demand by the City. 

 
35. AUTHORITY OF THE CITY MANAGER IN 

DISPUTES  Except as may otherwise be provided by 
the final agreement, any dispute concerning a 
question of fact arising under the agreement signed 
by the City and the Contractor which is not disposed 
of by the final agreement shall be decided by the City 
Manager who shall notify the Contractor in writing of his 
determination. The Contractor shall be afforded the 
opportunity to be heard and offer evidence in support of 
the claim. Pending final decision of the dispute herein, 
the Contractor shall proceed diligently with performance 
under the agreement signed by the City and the 
Contractor. The decision of the City Manager shall be 
final and conclusive unless an appeal is taken pursuant 
to the City Purchasing Ordinance. 

 
36. CONTRACT DELAYS/EXTENSION OF TIME  The  

Contractor shall pursue the contract so as to complete 
all work within the time allotted in the bid document. The 
completion date as set in the bid document allows for 
inclement weather, holidays and coordination with other 
companies. If the Contractor is delayed in the delivery of 
the supplies, equipment or services by any act of neglect 
of the City or by a separate Contractor employed by the 
City, or by any changes, strikes, lockouts, fires, unusual 
delays in transportation or delay authorized by the City, 
the City shall review the cause of such delay and shall 
make an extension of time if warranted. All claims for 
extensions must be in written notice sent to the Project 
Manager within ten (10) calendar days after the date 
when such alleged cause for extension of time occurred. 
All such claims shall state specifically the amount of time 
of the delay the Contractor believes to have suffered. If 
written notice is not received within the prescribed time 
the claim shall be forfeited and invalidated. 
 

37. CONTRACT DELAYS - NO DAMAGE CLAIMS 
ACCEPTED   The Contractor shall make no claim for 
extra monetary compensation for delays, whether 
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ordered by the City or not, caused by delays in funding, 
governmental approvals, private or public companies' 
actions, inclement weather, site conditions, or from any 
cause whatsoever. The Contractor shall adjust its 
operation to continue the work at other locations under 
the contract, if available, and as directed by the City. If it 
is necessary to discontinue the work temporarily, the 
Contractor shall resume work within 48 hours of notice 
from the City. The City may adjust the completion date 
to compensate for the lost day(s) on a day-for-day basis, 
if the City finds that the Contractor could not make up for 
such lost day(s) by reallocating its forces or rescheduling 
the work, up to the time remaining on the original 
schedule at the time of shutdown. 
 

38. PROGRESS SCHEDULE AND SCHEDULE OF  
OPERATIONS  The construction of this project will be 
planned and recorded with an Activities Chart Project 
Schedule (AC) and Written Narrative (WN) unless 
specifically determined to be unnecessary by the Project 
Manager. The AC Project Schedule and Written 
Narrative will break down, in detail, the time (working 
days or completion date) involved in performing major 
construction activities for the duration of the project. The 
AC Project Schedule shall be used for the coordination 
and monitoring of major work under the contact including 
the activities of subcontractors, vendors and suppliers. 
The AC Project Schedule shall be prepared in 
accordance with the requirements of the Maryland State 
Highway Administration Standard Specifications for 
Construction and Materials dated January 1982, and the 
errata and addend thereto, subsequent supplement(s) 
and the Special Provisions as set forth in this Invitation 
for Bids, unless otherwise directed or approved by the 
Project Manager. The schedule shall be consistent with 
the contract specified completion date(s) and/or working 
days. The Contractor is responsible for preparing the 
initial AC Project Schedule and Written Narrative. 

 
Preparation of Initial Schedule - Within 10 calendar days 
after notification that the Contractor is the apparent 
successful bidder, the Contractor will complete 
development of a initial AC Project Schedule and Written 
Narrative (describing the logical time representations as 
proposed in the AC Project Schedule), and submit 2 
(two) copies of each AC and WN to the Project Manager 
for review and approval.  
 
Updating Project Schedule: At any time that it becomes 
apparent the schedule, created as above and approved 
by the Project Manager, is not being implemented, either 
because the work or service is ahead or behind 
schedule, the Contractor shall immediately notify the 
Project Manager and shall submit a revised, written, 
updated AC and WN for the Project Manager’s review, 
revision and approval The contractor shall make every 
effort to meet the original completion date and/or working 
days allowed unless otherwise so directed by the Project 
Manager. 
 
Payment for Schedule AC/WN:  No special 
compensation will be paid for preparing or revising the 
above project AC/WN as the cost shall be considered 
incidental to the contract with compensation 
incorporated into the bid items(s).  
 

39. SPECIFICATIONS  The Construction Specifications for 
this contract will be those shown below and additions 
included in the bid document, if applicable. In the event 
of conflict, the City determination shall govern. The 

following specifications and standards, listed below, 
including all subsequent addenda, amendments and 
errata are made part of this contract to the extent 
required by the references thereto:  

 
1.  Maryland Department of Transportation, State 
Highway Administration, "Standard Specifications 
for Construction and Materials" (Maryland 
Department of Transportation, State Highway 
Administration), dated January 2008 and all errata 
and addenda thereto.   MDSHA Book of Standards 
for Highway and Incidental Structures.  
2. Montgomery County Department of 
Transportation "Montgomery County Road 
Construction Code and Standard Specifications."  
3. Standard Specifications of WSSC dated July 
2005.  
4. Montgomery County Department of 
Transportation "Design Standards" August 1991.  
5. Maryland Dept of the Environment "1994 
Standards and Specifications Soil Erosion and 
Sediment Control"  
6. The U. S. Department of Transportation, Federal 
Highway Administration, "Manual on Uniform 
Traffic Control Devices” latest edition. 
7.  Montgomery County Noise Ordinance. 
 

40. CONTRACT DOCUMENTS The contract documents are 
complementary and what is required by any one shall be 
binding as if required by all. Words and abbreviations 
that have well known technical or trade meanings are 
used in the contract documents in accordance with such 
recognized meanings. On drawings, the figured 
dimensions shall govern in the case of discrepancy 
between the scales and figures.  Anything shown on the 
construction plans and not mentioned in the 
specifications or mentioned in the specifications and not 
shown on the plans shall have the same effect as if 
shown or mentioned respectively in both.   
 
Prior to bidding, the Contractor should obtain clarification 
of all questions  which may have arisen as to intent of 
the contract document, or any actual conflict between 
items in the contract documents.  Should the Contractor 
have fail to obtain such clarification, then the City may 
direct that the work proceed by any method indicated, 
specified or required, in the judgment of the City, by the 
contract documents.  Such direction by the City shall not 
constitute the basis for a claim for extra costs by the 
Contractor.  The Contractor acknowledges that he had 
the opportunity to request clarification prior to submitting 
his bid to the City and that he is not entitled to a claim for 
extra cost as a result of failure to receive such 
clarification. 
 
Any discrepancies which may be discovered during the 
execution of work between actual conditions and those 
represented by the contract documents shall be reported 
to the City and work shall not proceed until written 
instruction has been received by the contractor from the 
City. 

   
41. INTERPRETATION Any questions concerning terms, 

conditions and definitions of the contract and bidding 
regulations shall be directed in writing to the Contract 
Officer. Any questions concerning the technical 
specifications and drawings shall be directed in writing to 
the Project Manager. The submission of a bid shall be 
prima facie evidence that the bidder thoroughly 
understands the terms of the contract documents. The
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 Contractor shall take no advantage of any error or 
omission in these contract documents. 

 
42. PRE-CONSTRUCTION CONFERENCE A pre-

construction conference may be held following contract 
award.  The meeting must be attended by the Contractor.  
No compensation will be made by the City to the 
Contractor for meetings. 

 
43. EMERGENCY CONTACT The Contractor shall provide 

at least two local telephone numbers which may be used 
for contacting an official of the Contractor at all times, 24 
hours per day, seven days per week: at which numbers 
person(s) of responsibility will be available to respond to 
City directives relative to the contract. The Contractor 
shall have available sufficient personnel and equipment 
to immediately respond to emergency needs, as 
determined by the City. There will be no special 
compensation paid for this requirement but the cost is to 
be considered incidental to the other contract pay items.  

 
44. SUPERVISION AND DIRECTION OF WORK  The work 

shall be under the general supervision of the Project 
Manager.  While it is intended that the Contractor shall 
be allowed in general to carry on the contract in 
accordance with such general plan as may appear to the 
Contractor most desirable, the Project Manager, at the 
Project Manager's discretion, may from time to time, 
direct the order in which, and points at which, the work 
shall be prosecuted and may exercise such general 
control over the conduct of the work at a time or place, 
as shall be required, in the Project Manager’s opinion, to 
safeguard the interests of the City, and the Contractor 
shall have no claims for damages or extra compensation 
on account of the fact that it shall have been necessary 
to carry on the work in different sequence from that which 
the Contractor may have contemplated. The Contractor 
shall immediately comply with any and all orders and 
instructions given by the Project Manager, but nothing 
herein contained shall be considered such an 
assumption of control over the work by the City or the 
Project Manager as to relieve the Contractor of any 
obligations or liabilities under the contract. 

 
45. INSPECTION  Work and materials will be inspected 

promptly to see that the same strictly correspond with the 
drawings and specifications, but if, for any reason, delay 
should occur in connection with such inspection, the 
Contractor shall have thereby no claim for damages or 
extra compensation. Materials and workmanship shall 
be always subject to the approval of the Project 
Manager, but no inspection, approval or acceptance of 
any part of the work or of the materials used therein, nor 
any payment on account thereof shall prevent the 
rejection of said materials or work at any time thereafter, 
should said work or materials be found to be defective or 
not in accordance with the requirements of the contract.  
Any costs for any “re-inspection” of the job shall be the 
responsibility of the contractor. 

 
46. TERMINATION FOR DEFAULT The contract may be 

cancelled or annulled by the City in whole or in part by 
written notice of default to the Contractor upon 
nonperformance or violation of contract terms and an 
award made to next low Bidder, or, articles specified may 
be purchased on the open market similar to those so 
terminated.  In either event, the defaulting Contractor (or 
his surety) shall be liable to the City for costs to the City 
in excess of the defaulted contract prices: provided, that 
the Contractor shall continue the performance of this 

contract to the extent not terminated under the provisions 
of this clause.  

 
47. TERMINATION FOR CONVENIENCE This Contract 

may be terminated, in whole or in part, upon written 
notice to the Contractor when the City determines that 
such termination is in its best interest.  The termination 
is effective 10 days after the notice is issued, unless a 
different time is given in the notice.   The City is liable 
only for payment for goods and services delivered and 
accepted or approved by the City prior to the effective 
date of the termination. 

 
48. EMPLOYEES The Contractor shall employ only 

competent, skillful persons to do the work, and whenever 
the Project Manager shall notify the Contractor in writing 
that any person employed on the work is, in his opinion, 
incompetent, disobedient, disorderly, discourteous or 
otherwise unsatisfactory, such person shall be 
discharged from the work and shall not again be 
employed for this contract except with the consent of the 
Project Manager. 

 
49. NON-WORK DAY  The City observes the following 

holidays: New Year's Day, Martin Luther King's Birthday, 
President's Day, Memorial Day, Independence Day, 
Labor Day, Veterans' Day, Thanksgiving Day, 
Thanksgiving Friday and Christmas Day, all days of 
general and congressional elections throughout the 
State, and a five-day work week.  

 
The Contractor will not be permitted to do any work 
which requires the services of the City's inspection, 
supervisory or line and grade forces on the days on 
which the above mentioned holidays are observed by the 
City or on Saturdays or Sundays, unless otherwise 
authorized by the Project Manager in writing. However, 
the Contractor, with verbal permission of the Project 
Manager, may be permitted to perform clean up and 
such other items for which no specific payment is 
involved on Saturdays and holidays.  
 
The normal number of working hours per day on this 
Contract will be limited to eight, unless otherwise 
authorized by the Project Manager in writing.  
 
In case of an emergency, which may require the services 
of the City on Saturdays, Sundays, holidays or longer 
than eight hours per day, the Contractor shall request 
permission of the Project Manager to work. If, in the 
opinion of the Project Manager the emergency is bona 
fide, he will grant permission to the Contractor to work 
such hours as may be necessary. Also, if in the opinion 
of the Project Manager, a bona fide emergency exists, 
the Project Manager may direct the Contractor to work 
such hours as may be necessary whether the Contractor 
requests permission to do so or not.  
 

50. LANGUAGE The Contractor shall appoint one or more 
crewmembers or supervisors to act as liaison with the 
City and emergency services personnel. All liaisons shall 
be fluently bilingual in English and the Contractor’s 
employees’ language(s), and at least one liaison shall be 
present at each work site at all times when any of the 
Contractor’s employees or agents are at the site.  

 
51. IMMIGRATION REFORM AND CONTROL ACT 

The Contractor awarded a contract pursuant to this bid 
shall warrant that it does not and shall not hire, recruit or 
refer for a fee, for employment under the contract, an 
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alien knowing the alien is an unauthorized alien and hire 
any individual without complying with the requirements 
of the Immigration Reform and Control Act of 1986 (the 
Act), including but not limited to any verification and 
record keeping requirements. The Contractor shall 
further assure the City that, in accordance with the Act, 
it does not and will not discriminate against an individual 
with respect to hiring, or recruitment or referral for a fee, 
of the individual for employment or the discharging of the 
individual from employment because of such individual's 
national origin or in the case of a citizen or intending 
citizen, because of such individual's citizenship status. 
 

52. EQUAL EMPLOYMENT OPPORTUNITY  The 
Contractor will not discriminate against any employee 
or applicant for employment because of age (in 
accordance with applicable law), ancestry, color, 
national origin, race, ethnicity, religion, disability, 
genetics, marital status, pregnancy, presence of 
children, gender, sexual orientation, gender identity or 
expression, or veteran status.  The Contractor will take 
affirmative action to ensure that applicants are 
employed, and the employees are treated fairly and 
equally during employment with regard to the above.  
Such action shall include, but not be limited to, the 
following: employment, upgrading, demotion or transfer; 
recruitment, layoff or termination, rates of pay or other 
form of compensation; and selection for training, 
including apprenticeship.  The Contractor agrees to 
post in conspicuous places, available to employees and 
applicants for employment, notices setting forth the 
provisions of this nondiscrimination clause.  Contractors 
must also include the same nondiscrimination language 
in all subcontracts. 
 
If the Contractor fails to comply with nondiscrimination 
clauses of this contract or fails to include such contract 
provisions in all subcontracts that subcontractors will 
not discriminate against any employee or applicant for 
employment in the manner described above, this 
contract may be declared void AB INITO, cancelled, 
terminated or suspended in whole or in part and the 
Contractor may be declared ineligible for further 
contracts with the City of Rockville.  Any employee, 
applicant for employment, or prospective employee with 
information concerning any breach of these 
requirements may communicate such information to the 
City Manager who shall commence a prompt 
investigation of the alleged violation.  Pursuant to such 
investigation, the Contractor will permit access to the 
Contractor's books, records, and accounts.  If the City 
Manager concludes that the Contractor has failed to 
comply with nondiscrimination clauses, the remedies 
set out above may be invoked. 
 

53. ETHICS REQUIREMENTS  In accordance with the 
City's financial disclosure and ethical conduct policy 
and/or ordinances a prerequisite for payment pursuant 
to the terms of this contract is that the Contractor may be 
required to furnish explicit statements, under oath, that  
the City Manager, and/or any other officer, agent, and/or 
employee of the City, and any member of the governing 
body of the City of Rockville or any member or employee 
of a Commission, Board, or Corporation controlled or 
appointed by the City Council, Rockville, Maryland has 
not received or has not been promised directly or 
indirectly any financial benefit by way of fee, 
commission, finder's fee, or in any other manner, 
remuneration arising from directly or indirectly related to 
this contract, and that upon request by the City Manager, 

or other authorized agent, as a prerequisite to payment 
pursuant to the terms of this contract, the Contractor will 
furnish to the Mayor and Council of the City of Rockville, 
under oath, answers to any interrogatories to a possible 
conflict of interest has herein embodied. 

 
54. DRAWINGS TO BE FOLLOWED  The approved 

drawings, profiles and cross sections on file with the City 
will show the location, details and dimensions of the work 
contemplated, which shall be performed in strict 
accordance therewith and in accordance with the 
specifications. Any deviations from the drawings or 
specifications as may be required by the exigencies of 
construction in all cases will be determined by the Project 
Manager. There shall be no such deviations without the 
written authorization of the Project Manager. On all 
drawings, etc., the figured dimensions shall govern in the 
case of discrepancy between the scales and figures. The 
Contractor shall take no advantage of any error or 
omission in the drawings or specifications. The Project 
Manager shall make such corrections and interpretations 
as may be deemed necessary for the fulfillment of the 
intent of the specifications and of the drawings as 
construed by the Project Manager whose decision shall 
be final. 

 
55. CERTIFICATION  Under no circumstances will 

Contractors be paid for materials utilized on any City 
contract unless certified to by the Project Manager.  The 
Contractor must not incorporate any materials into a City 
project without prior authorization and certification of the 
Project Manager, unless necessary to eliminate or avoid 
hazardous conditions. Under these emergency 
circumstances the responsibility for notification to the 
Project Manager and quantity/quality confirmation rests 
with the Contractor and must be obtained within 24 hours 
of the work.  

 
56. DECISIONS AND EXPLANATIONS BY PROJECT 

MANAGER The Project Manager shall make all 
necessary explanations as to the meaning and intent of 
the specifications and drawings, and shall give all orders 
and directions, either contemplated therein or thereby, or 
in every case in which a difficult or unforeseen condition 
arises during the prosecution of the work. Should there 
be any discrepancies or should any misunderstanding 
arise as to the intent of anything contained in the 
drawings and specifications, the decision of the Project 
Manager shall be final and binding.  The Project 
Manager shall in all cases determine the amount, quality, 
acceptability and estimates of the work to be paid for 
under the Contract, and shall decide all questions in 
relation to the work.  In case any questions arise 
between parties relating to the Contract, such decision 
and estimate shall be a condition precedent to the right 
of the Contractor to receive payment under that part of 
the Contract which is in dispute. 

 
57. WORK TO BE DONE AND MATERIALS TO BE 

FURNISHED  The Contractor shall do all the work and 
furnish all the labor, materials, tools, and equipment 
necessary or proper for performing the work required by 
the Contract, in the manner called for by the drawings 
and specifications and within the Contract time.  The 
Contractor shall complete the entire work together with 
such extra work as may be required, at the prices fixed 
therefore, to the satisfaction of the Project Manager and 
in accordance with the specifications and drawings. 
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58. NOTIFICATION TO OTHER AGENCIES The Contractor 

will be responsible for notifying all concerned agencies 
affected by the work a minimum of 48 hours in advance 
of any activity, as prescribed by said agencies, including, 
but not limited to: the Washington Gas, PEPCO, Verizon 
Comcast Cable, Transcontinental Gas,  City of Rockville 
Utilities Division,  Montgomery County Government, 
State Highway Administration and the Washington 
Suburban Sanitary Commission.  The Contractor must 
notify MISS UTILITY at 1-800-257-7777 a minimum of 
72 hours and no more than 5 working days prior to 
removal of any pavement or beginning any excavation.   
There shall be no measurement or direct payment to the 
Contractor for such notification, working around, the 
protection of, or repair of damage to such existing utilities 
caused by the proposed construction activities directly or 
indirectly.  

 
59. PERMITS AND REGULATIONS Unless stipulated 

elsewhere in these specifications, the Contractor shall be 
responsible for obtaining and paying for all applicable 
permits. Where signatures of the City are required in 
connection with the obtaining of such permits, 
certificates, etc., the Contractor shall prepare the proper 
paperwork and present it to the City for signature. City of 
Rockville Permit fees shall be waived.  If the Contractor 
ascertains at any time that any requirement of this 
contract is at variance with applicable laws, ordinances, 
regulations and/or building codes, notification to the 
Project Manager shall be made immediately and any 
necessary adjustment to the contract shall be made. 
Without proper notice to the Project Manager, the 
Contractor shall bear all costs arising from the 
performance of work the Contractor knows to be contrary 
to such laws, ordinances, etc.  

 
60. EXCAVATION  Unless specifically provided in the 

specifications, all trench and roadway excavation is 
hereby unclassified as to the character of materials.  The 
lump sum or unit price, as specified, for or including 
excavation shall constitute full payment for removal and 
disposal of all materials, regardless of type, encountered 
in trenching and roadway excavation, within the limits of 
this Contract, as necessary and as shown to be removed 
on the Contract drawings and/or as directed by the 
Project Manager, except as otherwise provided for under 
this Contract.  All bidders are hereby directed to 
familiarize themselves with all site conditions including 
subsurface and the proximity of adjacent features. 

 
61. SERVICE OF NOTICES  The mailing a written 

communication, notice or order, addressed to the 
Contractor at the business address filed with the City, or 
to his office at the site of the work shall be considered as 
sufficient service upon the Contractor of such 
communication, notice or order; and the date of said 
service shall be the date of such mailing. Written notice 
shall also be deemed to have been duly served if 
delivered in person to the individual or member of the 
firm or to any officer of the corporation for whom it was 
intended if delivered or sent by registered or certified 
mail to the last known address.  

 
62. PATENT RIGHTS  Whenever any article, materials, 

equipment, process, composition, means, or things 
called for by these specifications is covered by letters of 
patent, the successful bidder must secure, before using 
or employing such article, material etc., the assent in 

writing of the Owner or Licensee of such Letters of 
Patent and file the same with the City.  

 
The said assent is to cover not only the use, 
employment, and incorporation of said article, material, 
equipment, process, composition, combination, means, 
or thing in the construction and completion of the work 
but also the permanent use of said article, material, etc., 
thereafter by or on behalf of the City, in the operation and 
maintenance of the project for the purposes for which it 
is intended or adapted.  The Contractor shall be 
responsible for any claims made against the City, its 
agents and employees or any actual or alleged 
infringement of patents by the use of any such patented 
articles, etc., in the construction and completion of the 
work, and shall save harmless and indemnify the City, its 
agents and employees from all costs, expenses, and 
damages, including Solicitor's and Attorney's fees which 
the City may be obligated to pay by reason of any actual 
or alleged infringement of patents used in the 
construction and completion of the work herein specified. 

 
63. CARE AND PROTECTION OF WORK From the 

commencement of the Contract until its completion, the 
Contractor shall be solely responsible for the care of the 
work and all injury or damage to the same, from 
whatever cause, shall be made good by the Contractor 
at the Contractor's own expense, before the final 
estimate is made.  The Contractor shall provide suitable 
means of protection for all materials intended to be used 
in the work and for work in progress, as well as 
completed work. 

 
64. ABANDONMENT OF OR DELAY IN WORK  If the work 

under the Contract shall be abandoned by the 
Contractor, or if at any time the Project Manager shall be 
of the opinion and shall so certify, in writing, to the 
Contractor, that the performance of the Contract is 
unnecessarily or unreasonably delayed, or that the 
Contractor has violated any of the provisions of the 
Contract or is executing the same in bad faith or if the 
work is not fully completed within the time specified for 
its completion, together with such extension of time as 
may have been granted, the City by written notice, may 
order the Contractor to discontinue all work there under, 
or any part thereof, within the number of days specified 
on such notice. At the expiration of said time the 
Contractor shall discontinue the work, or such part 
thereof, and the City shall have the power, by Contract, 
or otherwise, to complete said work and deduct the entire 
cost thereof from any monies due or to become due the 
Contractor under the Contract. For such completion of 
work the City may, for itself or its Contractor, take 
possession of and use or cause to be used any or all 
materials, tools, and equipment found on the site of said 
work. When any part of the Contract is being carried on 
by the City, as herein provided, the Contractor shall 
continue the remainder of the work in conformity with the 
terms of the Contract and in such manner as not to 
interfere with the City's workmen. 

 
65. SUBLETTING OR ASSIGNING OF CONTRACT  The 

City and the Contractor each bind themselves, their 
partners, successors, assigns and legal representatives 
of such other parties in respect to all covenants, 
agreements, and obligations contained in the contract 
documents. Neither party to the contract shall sublet, 
sell, transfer, assign or otherwise dispose of the Contract 
or any portion thereof, or of the work provided for therein, 
or of his right, title or interest therein to any person, firm 
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or corporation without the written consent of the other 
party, nor shall the Contractor assign any monies due or 
to become due hereunder without the previous written 
consent of the City. 

 
66. NO WAIVER OF CONTRACT  Neither the acceptance 

by the City or its Project Manager nor any order, 
measurement, certificate or payment of money, of the 
whole or any part of the work, nor any extension of time 
nor possession taken by the City or its Project Manager 
shall operate as a waiver of any portion of the Contract, 
or any right to damage therein provided. The failure of 
the City to strictly enforce any provision of this contract 
shall not be a waiver of any subsequent breach of the 
same or different nature.  

 
67. DUTIES, OBLIGATIONS, RIGHTS AND REMEDIES  

The duties and obligations imposed by the contract 
documents and the rights and remedies available there 
under shall be in addition to and not a limitation of the 
duties, obligations, rights and remedies otherwise 
imposed or available by law, unless so indicated.  

 
68. IMPLIED WORK  All incidental work required by the 

drawings or specifications for which no payment is 
specifically provided and any work or materials not 
therein specified which are required to complete the work 
and which may fairly be implied as included in the 
Contract, and which the Project Manager shall judge to 
be so included, shall be done or furnished by the 
Contractor without extra compensation.  The intent is to 
prescribe a complete work or improvement which the 
Contractor undertakes to do in full compliance with the 
contract documents together with any authorized 
alterations, special provisions and supplemental 
agreements. 

 
69. MEASUREMENT OF WORK AND MATERIAL  The 

work and material to be paid for will be measured and 
determined by the Project Manager according to the 
specifications and drawings, and the working lines that 
may be given. No allowance will be made for any excess 
above the quantities required by the specifications, 
drawings and lines on any part of the work, except where 
such excess material has been supplied or work done by 
order of the Project Manager and in the absence of 
default or negligence on the part of the Contractor. 
Should the dimensions of any part of the work or of the 
materials be less than those required by the drawings or 
the directions of the Project Manager, only the actual 
quantities placed will be allowed in measurement.  

 
70. EXTRA COSTS If the contractor claims that any 

instructions by the contract documents or otherwise 
involve extra compensation or extension of time, a 
written protest must be submitted to the Project Manager 
within ten (10) calendar days after receipt of such 
instructions and before proceeding to execute the work, 
stating in detail the basis for objection. No such claim will 
be considered unless so made.  

 
71. CONTINGENT ITEMS & QUANTITIES Items and 

quantities identified as being contingent are provided in 
the Contract for use when and as directed by the Project 
Manager. These items shown on the Plans or in the 
specifications are established for the purpose of 
obtaining a bid price. The quantities for these contingent 
items may be increased or decreased without any 
adjustment to the Contract unit price bid or the 
contingent items may be deleted entirely from the 

Contract by the Project Manager without negotiation. 
The Contractor shall submit no claim against the City for 
any adjustment to the Contract unit price bid, should the 
contingent items be increased, decreased or eliminated 
entirely. Payment for any contingent items used will be 
made on the basis of the quantities as actually measured 
and as specified in the Specifications. Materials, 
Construction Requirements and Basis of Payment shall 
be as specified elsewhere in the Specifications, Plans or 
Special Provisions. 

 
72. CHANGES IN THE SCOPE OR EXTRA WORK  The 

City, without invalidating the contract, may issue written 
changes in the work consisting of additions, deletions, or 
modifications with the contract sum and completion date 
being adjusted accordingly. All such changes, or 
additional work must be authorized in writing by the 
Purchasing Agent prior to starting such work. Costs shall 
be limited to the cost of materials, labor, field supervision 
and field office personnel directly involved in and 
attributed to the change. All costs and/or credits to the 
City for a change in the work shall be determined by the 
unit price bid or by mutual agreement. 

 
The Contractor shall do all work that may be required to 
complete the work contemplated at the unit prices bid or 
at a lump sum price to be mutually agreed upon.  
 
The Contractor shall perform extra work, for which there 
is no quantity or price included in the Contract, whenever 
it is deemed necessary or desirable, to complete fully the 
work as contemplated, and such work shall be done in 
accordance with the specifications therefore, or in the 
best workmanlike manner as directed. Where such a 
price or sum cannot be agreed upon by both parties, or 
where this method of payment is impracticable, the 
Project Manager may order the Contractor to do such 
work on a force account basis, which will be paid for as 
follows.  

 
73. FORCE ACCOUNT WORK  When the Contractor is 

required to perform work as a result of additions or 
changes to the contract for which there are no applicable 
unit prices in the contract, the City and Contractor shall 
make every effort to come to an agreed upon price for 
the performance of such work. If an agreement cannot 
be reached, the City may require the Contractor to do 
such work on a force account basis to be compensated 
in accordance with the following:  

 
H. Labor. For all labor and for foremen in direct 

charge of the specific operations the 
Contractor shall receive the actual wages for 
each and every hour that said labor and 
foremen are actually engaged in such work. 

  
I. Materials.  For materials accepted by the 

Project Manager and incorporated into the 
project, the Contractor shall receive the actual 
cost of such materials, including transportation 
charges paid by him (exclusive of machinery 
rentals as hereinafter set forth). Excess 
materials delivered to the job site and not 
incorporated into the project will not be paid for 
and it is the Contractor's responsibility to 
remove said excess material from the job site.  

 
J. Equipment.  For any machinery or special 

equipment (other than small equipment tools, 
whether rented or owned), the use of which
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 has been authorized in writing, by the Project 
Manager the Contractor shall receive the rates 
agreed upon in writing before such work is 
begun which price shall include fuel, oil and 
miscellaneous necessities, or the Contractor 
shall receive those rates which may be 
specified elsewhere in the Special Provisions. 
For the purpose of definition, equipment with 
a new cost of $1000 or less will be considered 
small tools and equipment.  

 
K. Materials and Supplies Not Incorporated in the 

Work.  For materials and supplies expended in 
the performance of the work (excluding those 
required for rented equipment) and approved 
by the Project Manager, the Contractor shall 
receive the actual cost of such materials and 
supplies used.  

L. Subcontractors.  The Contractor shall receive 
the actual cost of work performed by a 
subcontractor. Subcontractor's cost is to be 
determined as in A., B., C., and D. above, plus 
the fixed fee for overhead and profit allowance 
computed as in G. 

 
M. Superintendence.  No additional allowance 

shall be made for general superintendence, 
the use of small tools, or other costs for which 
no specific allowance is herein provided 

 
N. Contractor's Fixed Fee.  The procurement 

officer and the Contractor shall negotiate a 
fixed fee for force account work performed 
pursuant to this specification by his force and 
by his subcontractors. The City shall pay 10 
percent of A as compensation for overhead 
and profit for the work performed. The 
Contractor shall proceed diligently with the 
performance of the force account work to 
completion. The Contractor's fixed fee shall 
include an amount equal to the sum of 65 
percent of A, which shall include, but not be 
limited to the following:  

 
(1) Compensation for all costs paid to, or 
in behalf of, workmen by reason of 
subsistence and travel allowances, 
health and welfare benefits, pension fund 
benefits or other benefits that may be 
required by collective bargaining 
agreement or other employment contract 
generally applicable to the classes of 
labor employed in the work; and  
 
(2) Bond premiums, property damage, 
liability and workmen's compensation 
insurance premiums, unemployment 
insurance contributions and Social 
Security taxes on the force account work.  

 
In addition, the Contractor's fixed fee may include 
an amount not to exceed 10 percent of B. unless 
specifically authorized by the Project Manager in 
advance of the work; 5 percent of D., and 5 percent 
of E with the exception of that portion chargeable to 
equipment as defined above.  
 

H.  Compensation.  The compensation as set forth above 
shall be received by the Contractor as payment in 
full for change order work done on a force account 

basis. At the end of each day, the Contractor's 
representatives and the Project Manager, shall 
compare records of the cost of work as ordered on 
a force account basis. Differences shall be 
immediately resolved and any unresolved 
difference shall be brought to the attention of the 
Project Manager by written notice from the 
Contractor within two working days of the 
occurrence.  

 
I.   Statements.  No payment will be made for work 

performed on a force account basis until the 
Contractor furnishes the Project Manager duplicate 
itemized statements of the cost of such force 
account work detailed as to the following: 
 

(1) Name, classification, date, daily hours, total 
hours, rate, and extension for such workmen.  
Contractor shall provide certified payrolls 

 
(2) Designation, dates, daily hours, total hours, 
rental rate, and extension for each unit of 
machinery and equipment. Contractor shall 
provide original receipted invoices.   
 
(3) Quantities of materials, prices and 
extensions.  Contractor shall provide original 
receipted invoices. 
 
(4) Transportation of materials.  Contractor shall 
provide original receipted invoices. 
 
If, however, the materials used in the force 
account work are not specifically purchased for 
such work but are taken from the Contractor's 
stock, then in lieu of the original invoices the 
statements shall contain or be accompanied by 
an affidavit of the Contractor which shall certify 
that such materials were taken from his stock 
that the quantity claimed was actually used and 
that the price and transportation of the material 
as claimed represent actual cost. Any request for 
payment under this Section should be submitted 
in the order outlined by the above.  

 
The Contractor shall be responsible for all 
damages resulting from work done on a force-
account basis, the same as if this work had been 
included in the original Contract.  
 
Work performed without previous written order 
by the Project Manager will not be paid. 
 

74. ALLOWANCES  Whenever an allowance is mentioned 
in the specifications, then the contractor shall include in 
his contract sum the entire amount of such specified 
allowances. The expenditure of these allowances is to 
be at the Purchasing Manager’s direction. However, the 
allowance expenditure is limited to items properly 
inferable from the title and description of the allowance. 
Unexpended balances are to be credited to the City. 
Compensation payable to the contractor for expenditure 
of allowances directed by the Purchasing Manager shall 
be based on the cost to the contractor as shown by 
actual invoices or receipts, and no additional overhead 
or profit shall be payable to the contractor for such 
allowances. 

 
75. PROGRESS PAYMENTS AND RETAINAGE The 

Contractor shall submit a detailed application for 
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payment on a monthly basis, preferable on an  AIA G702 
form. Such application for payment, notarized, if 
required, must be accompanied by supporting data and 
documents substantiating the Contractor’s right to 
payment and reflecting a five percent (5%) retainage.  
 
Applications for payment shall not include payment for 
equipment or materials delivered to the site but not 
installed or for materials or equipment properly stored 
off-site unless specifically approved by the Project 
Manager. If such approval is granted, the Contractor 
must submit with the application for payment, bills of sale 
or other such documentation satisfactory to the City to 
establish the City’s title to such materials or equipment 
or otherwise to protect the City’s interest, including 
applicable insurance and transportation to the site for 
materials and equipment stored off site. Such approvals 
are typically reserved for “big ticket” items that 
individually would exceed five percent (5%) of the bid 
total. The Contractor shall promptly pay each 
subcontractor and supplier for work completed upon 
receipt of payment from the City the amount to which 
said subcontractor is entitled, reflecting any percentage 
retained from payments to the Contractor on account of 
each subcontractors work. The Contractor shall, by an 
appropriate agreement with each subcontractor, require 
each subcontractor to make prompt payments to his 
subcontractors in a similar manner.  

 
The City shall be under no obligation to pay or to see to 
the payment of any moneys to any subcontractor except 
as may otherwise be required by law.  
 
No Certificate of Payment or partial or entire use of the 
facility by the City shall constitute an acceptance of any 
work which is not in accordance with the Contract 
Documents.  
 
Payments Withheld – The City may decline to certify 
payment or because of subsequently discovered 
evidence or observations, nullify the whole or any part of 
any Certification of Payment previously issued, as may 
be necessary to protect the City from loss because of: 
(1) defective work not remedied, (2) third party claim filed 
or evidence indicating probable filing of such claim, (3) 
failure of the Contractor to make payments properly to 
subcontractors or suppliers, (4) reasonable evidence 
that the work can not be completed for the unpaid 
balance of the contract sum, (5) reasonable evidence 
that the work will not be completed within the Contract 
time, (6) persistent failure to carry out the work.  
 

76. FINAL PAYMENT REQUEST Upon reaching substantial 
completion, as defined by receipt of occupancy permit or 
when all related punch list items have been completed, 
whichever date is later, the Contractor may submit a 
written Application for Final Payment. All supporting 
documentation and data shall be submitted with the 
Request for Final Payment as is applicable to the 
monthly Requests for Payment referenced heretofore.  
 
Out of the amount representing the total of the final 
payment request the City shall deduct five (5%) percent, 
which shall be in addition to any and all other amounts 
which, under the Contract, it is entitled or required to 
retain and shall hold said sum for a period of one 
hundred and twenty (120) days after the date of 
acceptance of the work by the City.  
 

Within thirty (30) days after the approval of the final 
payment request, the City will pay to the Contractor the 
amount remaining after deducting from the total amount 
of the final estimate all such sums as have hereto before 
been paid to the Contractor under the provision of the 
Contract and also such amounts as the City has or may 
be authorized under the Contract to reserve or retain.  
 
Neither the final payment nor the remaining retainage 
shall become due until the Contractor submits to the 
Project Manager: 

1. An affidavit that all payrolls, bills for materials 
and equipment and other indebtedness 
connected with the work for which the City or 
his property might in any way be responsible, 
have been paid.  

2. Consent of surety to final payment, and  
3. If requested, data establishing payment or 

satisfaction of obligations, such as receipt, 
release and waivers of liens arising out of the 
Contract;  

4. All punch list items are completed to the 
satisfaction of the Project Manager. 

 
If any subcontractor refuses to furnish a release or 
waiver of liens required by the City, the Contractor may 
furnish a bond satisfactory to the City to indemnify him 
against any such lien. If any such lien remains 
unsatisfied after all payments are made, the Contractor 
shall refund to the City all moneys that the latter may be 
compelled to pay in discharging such lien, including all 
costs and reasonable attorney fees.  
 
Acceptance by the Contractor of final payment shall 
operate as a release to the Mayor and Council and every 
officer and agent thereof, from all claims and liabilities to 
the Contractor for anything done or furnished or relating 
to the work under the contract. 
 

77. RELEASE OF RETAINAGE   Upon the expiration of the 
aforesaid period of one hundred and twenty (120) days  
succeeding the date of acceptance, the City will pay to 
the Contractor all sums reserved or retained, less such 
amount as it may be empowered under the provisions of 
the Contract to retain.  

 
78. GUARANTEES / WARRANTIES  All guarantees and 

warranties required shall be furnished by the Contractor 
and shall be delivered to the Project Manager before final 
payment is made.   The Contractor guarantees that the 
items conform to the contract documents.  

 
79. GUARANTEE PERIOD   The Contractor shall warrant 

and guarantee the work required under this Contract for 
a period of twelve (12) months from the date of Final 
Acceptance, or as otherwise specified in the Technical 
Specificaions. The Contractor warrants and guarantees 
to the City, that materials and equipment furnished under 
the Contract shall be of good quality and new unless 
otherwise required or permitted by the Contract 
Documents, that all work will be in accordance with the 
Contract Documents, and that all work will be of good 
quality, free from faults and defects.  Work not 
conforming to these requirements, including 
substitutions not properly approved and authorized, may 
be considered defective.  If required by the City, the 
Contractor shall furnish satisfactory evidence as to the 
kind and quality of materials and equipment.
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 The Contractor’s obligation to perform and complete the 
work in a workmanlike manner, free from faults and 
defects and in accordance with the Contract Documents 
shall be absolute.  The Contractor shall remedy, at his 
own expense, and without additional cost to the Owner, 
all defects arising from either workmanship or materials, 
as determined by the City, or City’s representative.  The 
obligations of the Contractor under this Paragraph shall 
not include normal wear and tear under normal usage. 
 
 If the Contractor does not, within ten (10) days after 
notification from the Project Manager, signify his 
intention in writing or in action to correct work, as 
described above, then the Project Manager may proceed 
with the work and charge the cost thereof to the account 
of the Contract as herein before provided.  
 

80. Substantial Completion.  Sufficient completion of the 
project or the portion thereof to permit utilization of the 
project, or portion thereof for its intended 
purpose.  Substantial completion requires not only that 
the work be sufficiently completed to permit utilization, 
but that the City can effectively utilize the substantially 
completed work.  Determination of substantial 
completion is solely at the discretion of the City. 
Substantial completion does not mean complete in 
accordance with the contract nor shall substantial 
completion of all or any part of the project entitle the 
Contractor to acceptance under the contract. 

 
At such time as the Contractor has completed the work 
and prior to requesting a final inspection, the Contractor 
shall make written request for an inspection for 
substantial completion.  Such request shall be made no 
less than seven (7) calendar days prior to the requested 
date of inspection.  An inspection will be made by the 
City and a determination will be made as to whether or 
not the work is in fact substantially complete and a 
"punch list" will be developed.  "Punch Lists" containing 
numerous items or items which may affect the intended 
use of the work will be considered cause to delay 
issuance of a document of Substantial 
Completion.  Operation and Maintenance manuals shall 
be submitted and approved prior to issuance of any 
document of Substantial Completion. 

 
81. TRANSFER OF TITLE  The Contractor warrants that title 

to all work, materials and equipment covered by the 
Application for Payment will pass to the City either by 
incorporation in construction or upon the receipt of 
payment by the Contractor, free and clear of all liens, 
claims, interests or encumbrances, and that no work, 
materials, or equipment covered by an Application for 
Payment will have been acquired by the Contractor, or 
by any person performing the work at the site or 
furnishing materials or equipment for the project, subject 
to an agreement under which an interest therein or an 
encumbrance thereon is retained by the seller or 
otherwise imposed by the Contractor or such other 
persons.  

 
82. USE OF PREMISES Whenever, in the opinion of the 

Project Manager, any portion of the work is completed or 
is in an acceptable condition for use, it shall be used for 
the purpose it was intended, however, such use shall not 
be held as acceptance of that portion of the work, or as 
a waiver of any of the provisions of the Contract.  

 

83. DETERMINATION OF CITY'S LIABILITY The 
acceptance by the Contractor of the final payment made 
as aforesaid shall operate as and be a release to the City 
and every officer and agent thereof, from all claims by 
and liabilities to the Contractor for anything done or 
furnished for or relating to or affecting the work under the 
contract.  

 
84. NO LIMITATION OF LIABILITY  The mention of any 

specific duty or liability of the Contractor in any part of 
the specification shall not be construed as a limitation or 
restriction upon any general liability or duty imposed 
upon the Contractor.  

 
85. PRESERVATION OF MONUMENTS AND TREES The 

Contractor shall be responsible for the preservation of all 
public and private property, trees, monuments, highway 
signs, markers, fences, and curbs or other 
appurtenances, and shall use every precaution to 
prevent damage or injury thereto. Any expense 
necessary to provide adequate protection, whether such 
designated item be on or off the right-of-way, shall be 
assumed by the Contractor.  

 
86. PUBLIC ACCESS The Contractor shall at all times 

conduct the work in such a manner as to insure the least 
obstruction to traffic practicable. The convenience and 
safety of the general public and the residents along the 
improvement shall be provided for in an adequate and 
satisfactory manner. Fire hydrants shall be kept 
accessible to fire apparatus at all times. Handicap 
access shall remain accessible.  

 
87. HAZARDOUS AND TOXIC SUBSTANCES 

Manufacturers and distributors are required by Federal 
“Hazard Communication” provision (29 CFR 1910.1200 
), and the Maryland “Access to Information About 
Hazardous and Toxic Substances”  law  to label each 
hazardous material or chemical container, and to provide 
Material Safety Data Sheets to the purchaser.  The 
Contractor must comply with these laws and must 
provide the City with copies of all relevant documents, 
including Material Safety Data Sheets, prior to 
performance of services or contemporaneous with the 
delivery of goods. 

 
88. MAINTENANCE OF VEHICULAR TRAFFIC (if 

applicable   Unless otherwise directed by the Project 
Manager, traffic must be maintained on all roadways 
within the construction area continuously or with the least 
amount of interruption during the construction period 
necessary to minimize accidents and accident severity 
and maintain safety while at the same time minimizing 
inconvenience to the traveling public and the Contractor. 
The Project Manager shall have the exclusive right to 
order a road to be closed or to remain open.  No 
equipment will be stored or permitted to stand within the 
limits of the roadway right-of-way where traffic must be 
maintained. Any earth dropped on the surface of the 
existing road shall be removed immediately to avoid 
possible hazardous conditions. The Contractor shall 
prepare and submit a Traffic Control Plan (TCP) for the 
Project Manager's review, revision, and approval, at 
least ten days before beginning work, unless otherwise 
directed. 
 
All Traffic Control Devices shall be in accordance with 
the Manual on Uniform Traffic Control Devices 
(MUTCD), latest edition (and all revisions). With the 
approved TCP implemented, the Contractor will be
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 permitted to work with the following provisions: All traffic 
lanes must be restored at the end of each day unless 
specifically authorized otherwise, in advance, by the 
Project Manager:  

 
The City reserves the right to modify or expand on the 
methods of traffic control specified and to restrict working 
hours if, in the opinion of the Project Manager, the 
Contractor's operations are a detriment to traffic during 
rush hour periods.  
 
Signs on fixed supports shall be mounted on two posts. 
Signs mounted on portable supports are suitable for 
temporary conditions. During periods of partial 
shutdown, or extended periods when no work is being 
performed, the Contractor shall remove or adequately 
cover all construction signs as directed by the Project 
Manager.  
 
The Contractor shall be responsible for removing, 
storing, covering, and resetting all existing traffic signs 
and delineators that become inapplicable and will 
confuse traffic during the various stages of construction, 
the cost of which shall be included in the price for 
Maintenance of Traffic or in the absence of such a pay 
item it shall be accomplished at no additional 
compensation, as incidental to the contract. Any signs 
lost or damaged will be replaced by the Contractor at its 
expense.  
 
The Contractor shall provide, maintain in new condition, 
and move when necessary or directed all traffic control 
devices used for the guidance and protection of vehicles.  
 
The Contractor shall be responsible for providing the 
appropriate signs to reflect varying traffic patterns prior 
to the commencement of a new stage of construction.  
 
Traffic must be safely maintained at all times throughout 
the entire length of the project. No additional 
compensation shall be paid to the contractor for traffic 
maintenance, even if the contract time exceeds the 
contractually specified completion date or working days.  
 
When required lane shifts are implemented, existing 
painted lane markings no longer applicable shall be 
removed to the satisfaction of the Project Manager.  
 
Temporary crash cushions are to be installed as shown 
on the Plans. Unless otherwise specified, sand 
containers shall be used. The crash cushions shall 
conform to Subsection 104.10 of the MDSHA 
Specifications.  
 
Crash cushions shall be reset to reflect changing traffic 
patterns caused by different stages of Traffic Control. 
The crash cushions shall be reset at locations shown on 
the Plans or as directed by the Project Manager. 
 
Should any of the sand container components be 
damaged during the resetting of the system or during the 
course of the project, the Contractor shall replace the 
damaged components at its own expense.  
 
The Contractor shall have flaggers on this Project for the 
purpose of controlling traffic while maneuvering heavy 
equipment. This may require a temporary lane closure in 
any of the specified Traffic Control Phases. These 
temporary lane shutdowns shall be kept to a minimum 
and the normal traffic pattern for the Traffic Phase shall 

be restored as quickly as possible. The Contractor shall 
comply with Section B-20 of the MUTCD regarding 
flagger signing.  

 
Prior to stopping work each day the Contractor will be 
required to reshape all graded areas and eliminate all 
drop-offs not protected by barriers by filling with 
compacted stone at maximum of 8:1 slope.  
 
All barriers and barricades shall be adequately 
illuminated at night, as specified herein, and all lights for 
this purpose shall be kept operative from sunset to 
sunrise.  
 
No work shall be commenced in any stage of 
construction until the barriers and barricades for that 
stage, indicated on the Plans, or as specified by the 
Project Manager, are completely in place. The 
Contractor will be solely responsible for all accidents and 
damages to any persons and property resulting from its 
operations. Compliance with prescribed precautions 
contained herein or in the MDSHA Specifications or 
Manual On Uniform Traffic and Control shall not relieve 
the Contractor of its primary responsibility to take all 
necessary measures to protect and safeguard the work, 
nor relieve the Contractor from any responsibilities 
prescribed by GP-7 of the January 2001 MDSHA 
Standard Specifications for Construction and Materials.  
 
The Contractor shall notify and obtain approval in writing 
from the Project Manager, at least 48 hours before 
changing any Traffic Control Phase.  

 
Any construction materials or debris dropped on the 
roadway surface shall be removed immediately to avoid 
possible hazardous conditions.  
 
Materials  The Contractor shall provide, maintain in first 
class condition, replace and move when necessary or 
directed all materials, devices, flagging, etc., required to 
maintain traffic in accordance with the Traffic Control 
Plans or as directed by the Project Manager.  Reference 
is made to the latest edition of the MUTCD, wherein all 
such items are fully described with regard to use, 
application, warranties, size, color, placement, etc., and 
wherein typical traffic control device layouts are shown, 
as all such devices and techniques planned for use on 
this project shall strictly conform to the Manual's request 
except as noted on the Plans.  
 
When any of the following items have been established 
on the Plans or as directed by the Project Manager, the 
Specifications will be adhered to in accordance with the 
respective sections.  

 
Lights, Warnings, Etc: - All banners and imitation barrels 
shall be adequately illuminated at night, and all lights for 
this purpose shall be kept operative from sunset to 
sunrise.  
 
Steady burning warning lights shall be used to delineate 
channelization through and around obstructions in a 
construction or maintenance area, on detour curves, on 
lane closures, and in other similar conditions (MUTCD 
6E-4, 6E-5). Flashing warning lights shall be the means 
for identifying a particular and individual hazard and shall 
not be used in sequence, in clusters, or for delineation 
(MUTCD: 6E-5, 6E-6). 
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Where noted on the plans the first two (2) warning signs 
shall include a "High Level Warning Device." In addition 
to the flags the signs shall also be equipped with a Type 
"B" High Intensity Flag Warning Light. This device must 
meet the requirements of MUTCD 6C-11 and 6E-5. The 
device shall be incidental to the Temporary Traffic Sign 
item if provided for, otherwise the costs shall be 
considered incidental and no special compensation will 
be paid. 
 
Barriers:  Temporary concrete barriers shall be installed 
on the roadway approaches as shown on the plans or as 
approved in writing.  
 
Any permanent facilities damaged as a result of 
anchoring temporary concrete barriers (anchor holes. 
etc.) shall be repaired to the satisfaction of the Project 
Manager using an epoxy grout or other material as may 
be specified by the Project Manager. Epoxy grout shall 
consist of sand and epoxy, mixed by volume according 
to manufacturer's recommendations.  
 
Method of Measurement and Basis of Payment:  All work 
and materials required under the TCP not covered or 
specified as a pay item on the price proposal form will be 
included in the lump sum price bid for Maintenance of 
Traffic. In the absence of such an item the Contractor 
agrees that there will be no special compensation paid 
for maintenance of vehicular traffic as described above 
and the cost shall be considered incidental to the 
contract and compensated as part of other contract bid 
item(s).  
 

89. PARKING, STORAGE AND STAGING AREAS  
Parking, storage and staging areas for the Contractor's 
use during the Project must have prior approval of the 
Project Manager. All areas used for storage of 
equipment or material shall be restored to their original 
condition, immediately upon completion of the work. No 
additional compensation will be provided for restoring, 
re-grading, placement of topsoil, and seed and mulch in 
these areas. 
 

90. PEDESTRIAN TRAFFIC  Pedestrians shall be 
safeguarded by the use of signs lights, barricades and 
barriers as shown on the traffic control plan and/or 
directed by the Project Manager. Pedestrian traffic shall 
be maintained at all times unless specifically authorized 
otherwise, in advance, by the Project Manager. The 
Contractor shall submit a pedestrian traffic safety plan in 
accordance with the MUTCD, incorporating safety 
measures and other provisions to fully implement the 
intent of this paragraph. All work and materials required 
to prepare and implement the pedestrian traffic safety 
plan shall be considered incidental to the contract and 
there shall be no special compensation paid for this item 
unless special pay items are included in the Price 
Proposal page. No additional compensation shall be 
paid for maintenance of vehicular and pedestrian traffic 
if for whatever reason the project time extends beyond 
the contract specified completion date or working days. 

 
91. HANDICAP ACCESS Where handicap access exists 

within the line of work under this contract it will be the 
contractor’s responsibility to maintain said access during 
the life of this contract. This service is considered to be 
incidental to this contract and no special compensation 
will be paid for this service unless provided on the Price 
Proposal page.  

 
92. TOILET FACILITIES  Toilet facilities meeting MOSHA 

standards shall be provided at the job site for all projects 
exceeding $100,000 in value and at all other job sites 
when directed by the City. No special compensation shall 
be paid unless specifically provided for in the Price 
Proposal page of this solicitation.  

 
93. STAKEOUT-CONSTRUCTION CONTROL  Survey 

construction control provided by the City shall be limited 
to the baseline with stations not over 100 feet, and the 
elevation of the top of each marked point. P.C.s, P.T.s. 
P.I.s, P.V.T.s, and at least one point on the tangent 
beyond the end of each curve will be staked. The 
Contractor shall request baseline stakeout a minimum of 
five days in advance of construction. Stakeout data other 
than stated above will be furnished by the construction 
Contractor per MDSHA Section 815 for structures, 
otherwise per WSSC specs. section 01000(H) and as 
described in detail below and in these specifications. The 
City's responsibility for stakeout for the entire project 
shall be limited to that data described above and this 
shall be provided only once. The Contractor shall 
preserve or otherwise ensure adequate survey controls 
exist throughout the life of the contract.  
 
Surveys and stakeout shall be accomplished by the 
Contractor as outlined above and in conformance with 
WSSC specifications Section 01000-10-l l(H), entitled 
"Construction Stakeout By Contractor."  
 
The provisions therein are primarily for pipeline stakeout. 
The Contractor's responsibilities under this contract are 
hereby expanded to include, in addition to pipeline 
stakeout, similar responsibilities for all phases of 
stakeout necessary to construct all facilities under this 
contract including but not limited to clearing and grubbing 
excavation, pavement, curbs and gutters, storm 
drainage pipes and facilities, culverts, structures, storm 
water management facilities, street lights, traffic signal 
conduits and components, noise walls, retaining walls, 
ditches and sediment control features.  
 
The stakeout and survey record data shall be preserved 
and turned over to the City for filing following completion 
of specific components of work. 

 
Method of Measurement and Payment  Generally, 
stakeout shall be considered incidental to the contract 
and no special compensation shall be paid, unless a 
specific pay item is included in the contract Price 
Proposal page of this contract. Where payment is 
provided, progress payments for stakeout shall be made 
based on the percentage resulting from the price bid for 
stakeout divided by the total bid, multiplied by the 
monthly payment exclusive of the stakeout payment, 
except the final payment shall be adjusted as necessary 
to equal the total price bid for stakeout. 

 
Grade Sheet by Contractor:  Grade sheets showing hub 
and design elevations for roadway, water mains, 
drainage structures and piping, walks, lights, infiltration 
facilities clearing/grubbing, excavation, and related 
components will be provided by the construction 
Contractor at least 8 hours in advance of construction 
and will be subject to approval by the Project Manager. 
Stakeout for curb and gutter in all vertical and horizontal 
curves is to be at intervals of 25 feet or less unless 
otherwise specifically authorized by the Project 
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Manager. This work is considered incidental to the 
contrast and no extra compensation will be paid.  
 

94. DEBRIS  Under no circumstance will any open fires be 
permitted within the City of Rockville. All debris will be 
removed and hauled from site (except when otherwise 
specifically authorized in the bid document) and 
disposed in accordance with Local, State and Federal 
laws in effect at the disposal site. No special 
compensation will be paid as all costs for off-site disposal 
shall be included in the applicable bid prices and 
considered incidental to the contract.  
 

95. CLEAN UP  In addition to any provisions regarding clean 
up in the bid document, clean up, including the 
restoration of areas of construction, shall proceed as 
quickly as is practicable. The period between 
construction and final clean up shall normally not exceed 
one week. If at any time during the course of the work 
the cleaning operation in any given area becomes 
delinquent in the opinion of the Project Manager he may 
order that construction be stopped until such cleaning is 
completed. Any such order shall not extend the Final 
Completion date under this contract. Unless otherwise 
indicated, all materials razed, demolished, or otherwise 
removed from the work site shall become the property of 
the Contractor and shall be disposed of legally and 
properly off site at his expense.  
 
Upon Final Completion of the work and before 
acceptance and final payment shall be made, the 
Contractor shall clean and remove from the street, 
footways, lawns, and adjacent property, all surplus and 
discarded materials, rubbish and temporary structures, 
restore in an acceptable manner all property, both public 
and private, which has been damaged during the 
prosecution of the work and shall leave the work area in 
a neat and presentable condition throughout the entire 
length of the project under contract. 
 
If the Contractor fails to clean up at Final Completion of 
the work, the City may do so and the cost thereof shall 
be charged to the Contractor. 
 
 

 
 
 

****END OF SECTION V**** 
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SECTION VI: INSURANCE REQUIREMENTS 
 
 

INSURANCE REQUIREMENTS REV2 (09/08) 

 
Prior to the execution of the contract by the City, the Contractor must obtain at their own cost and expense and keep in force and effect 
during the term of the contract including all extensions, the following insurance with an insurance company/companies licensed to do 
business in the State of Maryland evidenced by a certificate of insurance and/or copies of the insurance policies.  The Contractor’s 
insurance shall be primary.  The Contractor must submit to the Purchasing Division, 111 Maryland Avenue, Rockville, MD 20850 a 
certificate of insurance prior to the start of any work.   
 
In no event may the insurance coverage be less than shown below. Unless otherwise described in this contract the successful contractor 
and subcontractors will be required to maintain for the life of the contract and to furnish the City evidence of insurance as follows:  
 
MANDATORY REQUIREMENTS FOR INSURANCE 
Contractor’s insurance coverage shall be primary insurance as respects the City, its elected and appointed officials, officers, consultants, 
agents and employees and any insurance or self-insurance maintained by the City, shall be excess of the Contractor’s insurance and 
shall not be called upon to contribute with it. 

 

Type of Insurance Amounts of Insurance Endorsements and Provisions 

1.  Workers’ Compensation  
2.  Employers’ Liability 

Bodily Injury by Accident: 
$100,000 each accident 
 
Bodily Injury by Disease:  
$500,000 policy limits 
 
Bodily Injury by Disease:  
$100,000 each employee 
 

Waiver of Subrogation: 
WC 00 03 13 Waiver of Our Rights to 
Recover From Others Endorsement 
signed and dated. 

3. Commercial General Liability 
 
a. Bodily Injury 
b. Property Damage 
c. Contractual Liability 
d. Premise/Operations 
e. Independent Contractors 
f. Products/Completed Operations 
g. Personal Injury 
 

Each Occurrence: 
$1,000,000 

City to be listed as additional insured and 
provided 30 day notice of cancellation or 
material change in coverage. 
CG 20 37 07 04 and CG 20 10 07 04 forms 
to be both signed and dated. 

4. Automobile Liability 
 
a. All Owned Autos 
b. Hired Autos 
c. Non-Owned Autos 

Combined Single Limit for Bodily 
Injury and Property Damage -   
(each accident): 
$1,000,000 
 

City to be listed as additional insured and 
provided 30 day notice of cancellation or 
material change in coverage. 
Form CA20 48 02 99 form to be both signed 
and dated. 

5. Excess/Umbrella Liability 
 

Each Occurrence/Aggregate: 
$1,000,000 
 
 

City to be listed as additional insured and 
provided 30 day notice of cancellation or 
material change in coverage. 

6. Professional Liability 
  

Each Occurrence/Aggregate: 
$1,000,000 
 

 

 
Alternative and/or additional insurance requirements, when outlined under the special provisions of this contract, shall take precedence 
over the above requirements in part or in full as described therein. 
 
POLICY CANCELLATION 

No change, cancellation or non-renewed shall be made in any insurance coverage without a thirty (30) day written notice to the City 
Purchasing Division.  The Contractor shall furnish a new certificate prior to any change or cancellation date.  The failure of the Contractor 
to deliver a new and valid certificate will result in suspension of all payments and cessation of on-site work activities until a new certificate 
is furnished. 
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ADDITIONAL INSURED 
The Mayor and Council of Rockville, which includes its elected and appointed officials, officers, consultants, agents and employees must 
be named as an additional insured on the Contractor’s Commercial and Excess/Umbrella Insurance for liability arising out of contractor’s 
products, goods, and services provided under this contract.  Additionally, The Mayor and Council of Rockville must be named as 
additional insured on the Contractor’s Automobile and General Liability Policies.  Endorsements reflecting the Mayor and Council of 
Rockville as an additional insured are required to be submitted with the insurance certificate. 
 
SUBCONTRACTORS 
All subcontractors shall meet the requirements of this Section before commencing work.  In addition, Contractor shall include all 
subcontractors as insureds under its policies or shall furnish separate certificates and endorsements for each subcontractor.  All 
coverages for subcontractors shall be subject to all of the requirements stated herein. 
 
CERTIFICATE HOLDER 
The Mayor and Council of Rockville 
(Contract #, title) IFB #12-19, Rockville Swim and Fitness Center Locker Room and Lobby Renovations 
City Hall 
111 Maryland Avenue 
Rockville, MD 20850   
 
 

****END OF SECTION VI**** 
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SECTION VII: BID SUBMITTAL INSTRUCTIONS 

 

7.1   Required Submittals: 

A. To be considered for award, the following submittals must be included with your bid proposal at 

the time it is accepted by the Procurement Division.  

 

B. Your bid proposal package should include and original and one copy of the following, except the 

Bid Bond and Affidavits. 

 

C. The City may reject as non-responsive any bid proposal that does not include ALL of the 

following: 

 

7.2    Bid Proposal Forms (Original + 1 Copy): 

 

Complete the Bid Proposal Forms. You must include a unit price for each priced item. Extend the 

unit price by the quantity and write the number in the appropriate space. Complete all other spaces. 

 

7.3   Temporary Access and Operations Concept Plan (Original + 1 Copy) 

Refer to Section 1.10 for details. 

 

7.4    5% Bid Bond (Original Only): 

Attach a Bid Bond in the amount of 5% of the Total Bid Amount. Only the original shall be 

attached with the original Bid Proposal Form.  

 

7.5    Affidavits (Original Only): 

Complete and return one original of the following Affidavits with your Bid Proposal Form. Only 

the originals shall be attached with the original Bid Proposal Form. 

AFFIDAVIT OF QUALIFICATION TO CONTRACT WITH A PUBLIC BODY 

NON—COLLUSION AFFIDAVIT 

 

7.6    Respondent’s Questionnaire (Original + 1 Copy): 

Complete ALL sections of the  Respondent’s Questionnaire and include the original and one copy 

with the Bid Proposal Form 

 

7.7    Exceptions (Original + 1 Copy):   

A. List and describe in detail any exception that you, as the Bidder, take concerning any requirement 

or item set forth in this IFB, specifications, or plans.  

 

B. Unless noted as an exception, you, the Bidder will be held responsible for providing each 

component or standard called for. 

7.8    References (Original + 1 Copy): 

A. Using the format provided on the BIDDER REFERENCE FORM, submit at least five current 

references that can confirm your capacities and abilities to successfully complete this project with 

the required time.                         ***END OF SECTION VII*** 
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NAME OF BIDDER  RETURN   1 Original + 1 Copy 
 

 

CITY OF ROCKVILLE 

ROCKVILLE, MARYLAND 
SECTION VIII 

 

BID PROPOSAL FORMS 
 

INVITATION FOR BID # 12-19  
 

Rockville Swim & Fitness Center: 

Locker Room and Lobby Renovations 
 

THESE FORMS MUST BE COMPLETED, SIGNED AND  

 

SUBMITTED IN ACCORDANCE WITH SECTION VII 
 
 
 
 
 
 
 
 
 
 
 
 
In response to the advertisement by the City of Rockville inviting bids for the work and in conformance with the bid document on file in the 
Procurement Division of the City of Rockville, we hereby certify that we are the only person, or persons interested in this bid proposal as 
principals, and that an examination has been made of the work site, the specifications, the plans and the bid documents.  We propose to 
furnish all necessary machinery, materials, equipment, tools, labor and other means of construction required to complete the project.  
Bidders must bid all items.  
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BID PROPOSAL FORM 

CITY OF ROCKVILLE 

ROCKVILLE, MARYLAND 

INVITATION FOR BID # 12-19 

ROCKVILLE SWIM & FITNESS CENTER:   

LOCKER ROOM AND LOBBY RENOVATIONS 
THESE FORMS MUST BE COMPLETED, SIGNED AND RETURNED IN ACCORDANCE WITH 

SECTION VII. 

IN ACCORDANCE WITH ALL TERMS, SPECIFICATIONS AND REQUIREMENTS, WE PROPOSE TO 

FURNISH ALL LABOR, EQUIPMENT, MATERIALS AND SERVICES AND THE PERFORMANCE OF ALL 

WORK NECESSARY TO COMPLETE THE LOCKER ROOM AND LOBBY RENOVATION PROJECT.  

BIDDERS MUST BID ALL ITEMS. 

 

 BID PRICING  

DIVISION DESCRIPTION  COST  

1  GENERAL REQUIREMENTS  $________________       

1A TEMPORARY FACILITIES & OPERATIONS  $________________       

2  EXISTING CONDITIONS  $________________       

3  CONCRETE  $________________       

4  MASONRY  $________________       

5  METALS  $________________       

6  WOOD, PLASTICS, AND COMPOSITES  $________________       

7  THERMAL AND MOISTURE PROTECTION  $________________       

8  OPENINGS  $________________       

9  FINISHES  $________________       
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10  SPECIALTIES  $________________       

12  FURNISHINGS  $________________       

13  SPECIAL CONSTRUCTION  $________________       

21                                FIRE SUPPRESSION  $________________       

22                                PLUMBING  $________________       

23  HEATING, VENTILATING AND AIR CONDITIONING  $________________       

26                                ELECTRICAL  $________________       

28  ELECTRONIC SAFETY AND SECURITY  $________________       

31  EARTHWORK  $________________       

32  EXTERIOR IMPROVEMENTS  $________________       

33  UTILITIES  $________________       

  

GRAND TOTAL  

  

(Divisions 

1+1A+2+3+4+5+6+7+8+9+10+12+13+21+22+23+26 

+28+31+32+33)  

  

  

 

 
GRAND TOTAL BASE BID IN WORDS                __       

         ($                                   ) 
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Note that Pricing for all Alternates shall be held firm for a period of six months after the Bid Opening date. 

 

ALTERNATE BID #1 (DEDUCT): 

  
REVISE LOCKER MATERIALS FROM SOLID PHENOLIC TO SOLID 

PLASTIC  

  

  
$__________________ 

  
ALTERNATE BID #1 DEDUCT IN WORDS            ___________________________________     ___                                                                                        

                                                                                                                                    ($                                 ) 

 
ALTERNATE BID #2 (DEDUCT): 

  
REVISE TOILET PARTITION, URINAL SCREEN, CHANGING STALL, AND 

SHOWER STALL MATERIALS FROM SOLID PHENOLIC TO SOLID PLASTIC  

  

  
$__________________ 

  
ALTERNATE BID #2 DEDUCT IN WORDS                ___________________________________ ___                                                                                        

                                                                                                                                    ($                                 ) 

 

 
ALTERNATE BID #3 (DEDUCT): 

  
REVISE CERAMIC WALL TILE TO EPOXY PAINT AS CALLED OUT IN THE 

CONTRACT DOCUMENTS  

  

  
$__________________ 

  
ALTERNATE BID #3 DEDUCT IN WORDS            ____________________________________     ___                                                                                        

                                                                                                                                    ($                                 ) 

 
ALTERNATE BID #4 (ADDITIVE): 

  
PROVIDE A SOLAR HOT WATER HEATING SYSTEM  

  

  
$__________________ 

  
ALTERNATE BID #4 ADD IN WORDS             _______________________________________    ___                                                                                        
 

                                                                                                                                    ($                                 ) 
 

 
ALTERNATE BID #5 (ADDITIVE): 

  
MILL AND OVERLAY EXISTING PARKING AREA AND PORTION OF 

ENTRANCE DRIVE AS INDICATED IN THE CONTRACT DOCUMENTS  

  

  
$__________________ 
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ALTERNATE BID #5 ADD IN WORDS              _______________________________________   ___                                                                                        
 

                                                                                                                                    ($                                 ) 
 

 

ALTERNATE BID #6 (DEDUCT): 

  
REDUCE SCOPE OF OFFICE IMPROVEMENTS AT ADDITION 

  

  
$__________________ 

  
ALTERNATE BID #6 DEDUCT IN WORDS      ______________________________________           ___                                                                                        

                                                                                                                                    ($                                 ) 

 

ALTERNATE BID #7 (DEDUCT): 

  
REDUCE SCOPE OF HVAC IMPROVEMENTS IN THE BASEMENT 

  

  
$__________________ 

  
ALTERNATE BID #7 DEDUCT IN WORDS            ____________________________________     ___                                                                                        

                                                                                                                                    ($                                 ) 

 

 

Bid Pricing for Unit Costs 

Fixed, firm unit pricing for as needed services must be provided and shall become part of any subsequent 

contract: 

No. Description Unit Unit Cost 

1 Earth Excavation – Machine Cu. Yd. $ 

2 Earth Excavation - Hand Cu. Yd $ 

3 Haul Excavated Material off site Cu. Yd. $ 

4 Excavate and remove unsuitable material from site Cu. Yd. $ 

5 
Furnish, deliver, spread & compact imported fill material as 

specified in contract document 
Cu. Yd. $ 

6 4” Nominal CMU wall as shown in wall type 1 Sq.ft. $ 

7 6” Nominal CMU wall as shown in wall type 2 Sq. ft. $ 

8 8” Nominal CMU wall as shown in wall type 3 Sq. ft. $ 
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9 12” Nominal CMU wall as shown in wall type 4 Sq. ft. $ 

10 
Interior Metal Stud Partition – 3 5/8” studs with 5/8” gypsum 

board each side as shown in wall type 5 
Sq. ft. $ 

11 Paint sealer or primer plus two finish coats on gypsum board Sq. ft. $ 

12 Paint sealer or primer plus two finish coats on CMU Sq. ft. $ 

13 Prep and paint one finish coat over existing painted wall Sq. ft. $ 

14 
Fire Alarm Strobe:  Provide 110-cd ceiling-mounted strobe and 

50 Ln/Ft for fire alarm cabling in fire alarm rated MC cabling.  

Provide all programming and testing. 

Per 
location 
  

$ 

15 
Fire Alarm Speaker/Strobe Unit:  Provide 110-cd wall-mounted 

strobe and horn device and 50 Ln/Ft of fire alarm cabling in fire 

alarm rated MC cabling.  Provide all programming and testing. 

Per 
location 

$ 

16 

Fire Alarm Pull Station:  Provide a manual fire alarm pull 

station complete with 50-feet of fire alarm wiring in fire alarm 

rated MC cabling.  Include all testing and programming of 

device. 

Each   

17 
Exit Sign:  Provide fixture Type X exit light and 5-feet of 

conduit and wire. 
Each $ 

18 
Light Switch:  Provide 1P, 20A toggle switch, including box, 

cover plate, and 50-feet of conduit and wiring. 
Each $ 

19 
Three-Way Switch: Provide 3-way toggle switch including box, 

cover plate and 50 ft of conduit and wiring. 
Each   

20 
Ceiling mounted vacancy/occupancy sensor: provide ceiling 

mounted dual tech vacancy/occupancy sensor with 50’ of 

wiring and power pack. Include all programming. 
Each $ 

21 
Wall mounted vacancy/occupancy sensor: provide wall 

mounted dual tech vacancy/occupancy sensor with 20’ of 

wiring in ¾” EMT conduit to ceiling space. 
Each $ 

22 Furnish and install sod Sq. Yd. $ 

23 Furnish, deliver, spread, and compact gravel base – #57 stone Cu. Yd. $ 

24 
Provision and installation of 4,500 psi concrete and associated 

accessories and base per detail 1/CS-501 for pedestrian 

sidewalks/slabs on grade 
Cu. Yd. $ 

 

Bid Pricing for Unit Costs for Asbestos Containing Materials (ACM) and Lead Based paints (LBP) 

Fixed, firm unit pricing for as needed services to remove the following asbestos containing materials (ACM) 

and Lead Based Paints (LBP) below must be provided and shall become part of any subsequent contract: 
 

No. Description Unit Unit Cost 
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25      Pipe Insulation – glove bag Linear Ft. $ 

26 Pipe Insulation – removal within containment Linear Ft. $ 

27 Pipe tar wrap  Linear Ft. $ 

28 Panel Box Each $ 

29 Transite Boards   Sq. Ft. $ 

30 Mechanical gaskets  Per Gasket $ 

31 Mechanical caulk Linear Ft. $ 

32 Boiler/Tank gaskets Each $ 

33 Boiler insulation Sq. Ft. $ 

34 Tanks or vessels Sq. Ft. $ 

35 Pipe flange gasket – various diameters 
Per  
Flange 

$ 

36 Boiler brick Sq. Ft. $ 

37 Flooring material and associated mastic/backing Sq. Ft. $ 

38 Drywall/Joint compound Sq. Ft. $ 

39 Wall grout Sq. Ft. $ 

40 Plaster Sq. Ft. $ 

41 Ceiling ACM Sq. Ft. $ 

42 Wall ACM Sq. Ft. $ 

43 Ceiling LPB Sq. Ft. $ 

44 Wall LBP Sq. Ft. $ 

45 Hazardous Materials Supervision Per Hour $ 

UNIT PRICING 
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The City reserves the right to determine whether or not Unit Pricing is reasonable and competitive with open market 

rates.  In the event the City determines any or all of the Unit Prices to be deemed non-competitive with open market 

rates, the City reserves the right to disqualify the Bidder and the City’s decision is final. 
 

 

Provide the name of the construction schedule format package Contractor will be using: 
 

 See 2.04 CONSTRUCTION SCHEDULE FORMAT  for more information. 

 

CONTRACT DURATION AND LIQUIDATED DAMAGES 

Contractor shall begin the project within ten (10) calendar days following issuance of a City of Rockville 

Purchase Order (Notice to Proceed).   All work shall be completed within 365 consecutive calendar days.  

The time allotted for the work is of the essence.  

 

Liquidated damages shall be assessed at Two Thousand Dollars ($2,000.00) per day for each calendar day 

the work exceeds beyond the specified time allotted in addition to Additional Owner Expenses.   

 

 

Confirm your ability to meet the above schedule.   ________ YES    ________ NO 

 

The City of Rockville reserves the right to reject any or all bids, offer or proposals, to waive 

informalities, and to accept all or any part of any bid, offer proposal as they may deem to be in the best 

interest of the City of Rockville. 

 

 Contractor’s Firm Fixed Price Proposal is valid for _______________________days  

 [minimum 90 days]. 

 

The City of Rockville reserves the right to reject any or all bids, offer or proposals, to waive 

informalities, and to accept all or any part of any bid, offer proposal as they may deem to be in the best 

interest of the City of Rockville. 

 
SUBMITTALS 
1. Bid Proposal Forms in duplicate, Section VIII. 
2. Bid Bond in the amount of 5% of the GRAND TOTAL. 
3. W-9 FORM REQUIRED 

I. Each bidder shall submit a completed W-9 form with their bid. In the event of contract award, this information 
is required in order to issue purchase orders and payments to your firm. A copy of this form can be down 
loaded from http://www.irs.gov/pub/irs-pdf/fw9.pdf . 

 

ADDENDA  

Addenda will be posted on the City’s website ( www.rockvillemd.gov ).  Plan holders are responsible for 

checking the City’s website periodically for all addenda.   

 

Acknowledgment is hereby made of the following Addenda (identified by number) received since the 

issuance of this bid:    

Addendum #   Date         Addendum #      Date   

Addendum #   Date         Addendum #       Date   
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EXCEPTIONS 

All exceptions taken to the specifications contained in this document must be clearly indicated in the space 

provided below. Unless noted as an exception, the bidder will be held responsible for providing each 

component or standard called for. 

The City Manager for the City of Rockville, Maryland retains the exclusive right to approve or reject any 

exception taken to the specifications contained in this bid. It is hereby agreed that if this bid is rejected due 

to an exception taken to a specification by the bidder, the rejection taken will be final and no further action 

may be taken. 

Do you claim an exception to any specification to this bid?        

 
THE BIDDER IS HEREBY NOTIFIED THAT THIS DOCUMENT SHALL BE SIGNED IN INK IN 
ORDER FOR THE BID TO BE ACCEPTED.  BY SIGNING, THE BIDDER CERTIFIES THAT 
HE/SHE WILL COMPLY IN EVERY ASPECT WITH THESE SPECIFICATIONS. 
 
The bid, if submitted by an individual, shall be signed by an individual; if submitted by a partnership, shall 
be signed by such member or members of the partnership as have authority to bind the partnership; if 
submitted by a corporation the same shall be signed by the President and attested by the Secretary or an 
Assistant Secretary.  If not signed by the President as aforesaid, there must be attached a copy of that portion 
of the By-Laws, or a copy of a Board resolution, duly certified by the Secretary, showing the authority of 
the person so signing on behalf of the corporation.  In lieu thereof, the corporation may file such evidence 
with the Administration, duly certified by the Secretary, together with a list of the names of those officers 
having authority to execute documents on behalf of the corporation, duly certified by the Secretary, which 
listing shall remain in full force and effect until such time as the Administration is advised in writing to the 
contrary.  In any case where a bid is signed by an Attorney in Fact the same must be accompanied by a copy 
of the appointing document, duly certified.  
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IF AN INDIVIDUAL: 
 
 NAME:  
 
   
  Street and/or P.O. Box 
     
  City State Zip Code Fed ID or SSN 
 
  (SEAL)  
  Signature Date 
 
   
 Print Signature 
 
 WITNESS:  
  Signature 
 
   
 Print Signature 

 
 
 
 
 
 
 
 
 
 
IF A PARTNERSHIP: 
 
 NAME OF PARTNERSHIP:  
 
   
  Street and/or P.O. Box 
 
     
  City State Zip Code Fed ID or SSN 
 
 BY: (SEAL)   
 Member Signature Date 
 
   
 Print Signature 
 
 TITLE:  WITNESS:  
 Signature 
 
   
 Print Signature 
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IF A CORPORATION: 
 
 NAME OF CORPORATION:  
 
   
 Street and/or P.O. Box 
 
     
 City State Zip Code Fed ID or SSN 
 
 STATE OF INCORPORATION:  
 
 BY: (SEAL)   
 Signature Date 
 
   
 Print Signature 
 
 TITLE:  WITNESS:  
 Secretary’s Signature 
 
   
 Print Signature 

 

 

 

CONTACT FOR ADMINISTRATION 

 

NAME:              

PHONE:________________________________ FAX:        

E-MAIL ADDRESS:            

 

EMERGENCY SERVICE (24hr.) PHONE:         

REMITTANCE ADDRESS (if different than above) 
 
   
 Street and/or P.O. Box 
 
      
City State Zip Code 
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A F F I D A V I T  

I hereby affirm that:   I am the _____________________________ and the duly authorized representative of the firm of  
___________________________________ whose address is___________________________________________  
and that I possess the legal authority to make this affidavit on behalf of myself and the firm for which I am acting. 
I further affirm:                                   

 
AFFIDAVIT OF QUALIFICATION TO 

CONTRACT WITH A PUBLIC BODY 
1. Except as described in Paragraph 2 below, neither I nor the above firm nor, to the best of my knowledge, any of its controlling 

stockholders, officers, directors, or partners, performing contracts with any public body (the State or any unit thereof, or any local 
governmental entity in the state, including any bi-county or multi-county entity), has: 

A. been convicted under the laws of the State of Maryland, any other state, or the United States of any of the following: 
(1) bribery, attempted bribery, or conspiracy to bribe. 
(2) a criminal offense incident to obtaining, attempting to obtain, or performing a public or private contract. 
(3) fraud, embezzlement, theft, forgery, falsification or destruction of records, or receiving stolen property. 
(4) a criminal violation of an anti-trust statute. 
(5) a violation of the Racketeer Influenced and Corrupt Organization act, or the Mail Fraud Act, for acts in connection with the 

submission of bids or proposals for a public or private contract. 
(6) a violation of Section 14-308 of the State Finance and Procurement Article of the Annotated Code of Maryland. 
(7) conspiracy to commit any of the foregoing. 

B. pled nolo contendere to, or received probation before verdict for, a charge of any offense set forth in subsection A of this paragraph. 
C. been found civilly liable under an anti-trust statute of the State of Maryland, another state, or the United States for acts or omissions 

in connection with the submission of bids or proposals for a public or private contract. 
D. during the course of an official investigation or other proceeding, admitted, in writing or under oath, an act or omission that would 

constitute grounds for conviction or liability under any law or statute described in subsection A or C of this paragraph. 
2. [State “none,” or as appropriate, list any conviction, plea or admission as described in Paragraph 1 above, with the date, court, 

official or administrative body, the individuals involved and their position with the firm, and the sentence or disposition, if 
any].________________________ 

3. I further affirm that neither I nor the above firm shall knowingly enter into a contract with the Mayor and Council of Rockville under 
which a person or business debarred or suspended from contracting with a public body under Title 16 of the State Finance and  
Procurement Article of the Annotated Code of Maryland, will provide, directly or indirectly, supplies, services, architectural services, 
construction related services, leases of real property, or construction. 

I acknowledge that this Affidavit is to be furnished to the Mayor and Council of Rockville and, where appropriate, to the State Board 
of Public Works and to the Attorney General. I acknowledge that I am executing this Affidavit in compliance with the provisions of Title 16 
of the State Finance and Procurement Article of the Annotated Code of Maryland which provides that persons who have engaged in certain 
prohibited activity may be disqualified, either by operation in law or after a hearing, from entering into contracts with the Mayor and Council 
of Rockville. I further acknowledge that if the representations set forth in this Affidavit are not true and correct, the Mayor and Council of 
Rockville may terminate any contract awarded, and take any other appropriate action. 

 
NON—COLLUSION AFFIDAVIT 

 
 

1. Am fully informed respecting the preparation and contents of the attached bid and of all pertinent circumstances respecting such 
bid;  

2. Such bid is genuine and is not a collusive or sham bid 
3. Neither the said bidder nor any of its officers, partners, owners, agents, representatives, employees or parties in interest, including 

this affiant, has in any way colluded, conspired, connived or agreed, directly or indirectly with any other bidder, firm or person to submit a 
collusive or sham bid in connection with the Contract for which the attached bid has been submitted or to refrain from bidding in connection 
with Contract, or has in any manner, directly or indirectly, sought by agreement or collusion or communication or conference with any other 
bidder, firm or person to fix the price or prices in the attached bid or of any other bidder, or to fix any overhead, profit or cost element of 
the bid price or the bid price of any other bidder, or to secure through any collusion, conspiracy, connivance or unlawful agreement any 
advantage against the Mayor and Council of Rockville, Maryland (Local Public Agency) or any person interested in the proposed Contract; 
and 

4. The price or prices quoted in the attached bid are fair and proper and are not tainted by any collusion, conspiracy, connivance or 
unlawful agreement on the part of the bidder or any of its agents, representatives, owners, employees, or parties in interest, including 
this affiant.  I do solemnly declare and affirm under the penalties of perjury that the contents of these affidavits are true and correct.  
Signature and Title______________________________________ 
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RESPONDENT’S QUESTIONNAIRE 

  

In order to be considered for award the bidder must complete in its entirety and submit with the bid.  The 

bidder must answer all questions.  If additional space is required, attach continuation sheets and clearly 

indicate the question being answered.  The City reserves the right to verify any information contained within 

this report and to request additional information or clarification.  The City reserves the right to reject the bid 

of a bidder who has previously failed to perform properly or to complete in a timely manner contracts of a 

similar nature, or if investigation shows the bidder unable to perform the requirements of the Contract or if 

the bidder fails to complete and submit the Respondent’s Questionnaire in its entirety. If additional sheets 

are necessary please attach to this form and reference the applicable number.   

  

 

Submitted by            

Signature of Authorized Representative:         

Name of Firm:            

Address             

Organized under the laws of State of:          

DUNS #:            

 

1. ORGANIZATION  

  

1.1 How many years has your organization been in business as a Contractor?   

  

1.2 How many years has your organization been in business under its present business name?   

  

1.3 Under what other or former names has your organization operated?  

  

 1.4   If your organization is a corporation, answer the following:  

  

Date of incorporation:  

   

State of incorporation:   

  

President's name:   

  

Vice-president's name(s):   

  

Secretary's name:   

  

Treasurer's name:   

  

 1.5 If your organization is a partnership, answer the following:  

  

Date of organization:  

  

Type of partnership (if applicable):  
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Name(s) of general partner(s):  

  

1.6 If your organization is individually owned, answer the following:  

  

Date of organization:  

  

Name of owner:  

  

 1.7  If the form of your organization is other than those listed above, describe it and name the principals:  

 

2. LICENSING  

 2.1 List jurisdictions and trade categories in which your organization is legally qualified to do business, 

and indicate registration or license numbers, if applicable.  

 

 

3.  EXPERIENCE  

3.1 List the categories of work that your organization normally performs with its own forces.  

 

  

3.2 Has your organization ever failed to complete any work awarded to it?  If yes, please provide details 

on a separate sheet.  

 

3.3 Are there any judgment, claims, arbitration, proceedings or suits pending or outstanding against your 

organization or its officers?  

 

 

3.4 Within the past five years, has any officer or principal of your organization ever been an officer or 

principal of another organization when it failed to complete a construction contract? If yes, please provide 

details.  

 

3.5 Within the last two years, has any owner of any project threatened to impose or imposed liquidated 

damages against your organization?  If yes, provide details.  

 

 

 

3.6 Within the last two years, has your organization constructed any projects where the date of substantial 

completion was more than 30 days after the contract completion date as determined by the contract and 

any changes orders?  If yes, provide details.  

   

3.7 Within the last 2 years, has your organization constructed any projects where the change orders 

exceeded 10% of the contract price? If yes, provide details.   

 

3.8 State the total worth of work in progress and under contract:  

 

3.9 State the average annual amount of construction work performed during the past five years:  
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NAME OF BIDDER  RETURN   1 Original + 1 Copy 
 

 

 

4.  FINANCIAL  

 

4.1 State that you will provide a copy of your company’s audited financial statements for the past two (2) 

years, if requested, by the City of Rockville.  

  

4.2  Is your company currently for sale or involved in any transaction to expend or to become acquired by 

another business entity?  If yes, please explain the impact both in organizational and directional terms.  

 

4.3  Is your company currently in default on any loan agreement or financing agreement with any bank, 

financial institution, or other entity?  If yes, specify date(s), details, circumstances, and prospects for 

resolution.  

 
CERTIFICATION 

The above statements are certified to be true and accurate.  

 

BY:     

 Signature Date 

 

   

 Print Signature/Title 
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NAME OF BIDDER  RETURN   1 Original + 1 Copy 
 

CITY OF ROCKVILLE BIDDER REFERENCE FORM 

The City of Rockville reserves the right to reject bids from any company not meeting the minimum 

qualifications. The Bidder shall be a competent and experienced contractor with an established reputation 

within the community performing the type of work required for this contract.   The bidder shall have 

performed similar work for a minimum period of five (5) years.  Indicate below a listing of five recent 

projects completed by your firm that can substantiate past work performance and experience in the type of 

work required for this contract. The City may make such investigations as it deems necessary to determine 

the ability of the bidder to perform the work, and the bidder shall furnish to the City all such information 

and data for this purpose as the City may request.  

 

1.   Company Name              

Address:               

Contact Person:      Current phone #:        

Email Address:      

Contract Amount:      Name of your project supervisor:    

Scheduled completion date:      Percent complete:      

Percent of work by own forces:    Actual completion date:     

Description of Work Performed:            

                

 

2.   Company Name              

Address:               

Contact Person:      Current phone #:        

Email Address:      

Contract Amount:      Name of your project supervisor:    

Scheduled completion date:      Percent complete:      

Percent of work by own forces:    Actual completion date:     

Description of Work Performed:            

                

 

3.   Company Name              

Address:               

Contact Person:      Current phone #:        

Email Address:      

Contract Amount:      Name of your project supervisor:    

Scheduled completion date:      Percent complete:      

Percent of work by own forces:    Actual completion date:     

Description of Work Performed:            
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NAME OF BIDDER  RETURN  1 Original + 1 Copy 

 

4.   Company Name            

  

Address:               

Contact Person:      Current phone #:        

Email Address:      

Contract Amount:      Name of your project supervisor:  

  

Scheduled completion date:      Percent complete:      

Percent of work by own forces:    Actual completion date:     

Description of Work Performed            

                

5.   Company Name            

  

Address:               

Contact Person:      Current phone #:        

Email Address:      

Contract Amount:      Name of your project supervisor:  

  

Scheduled completion date:      Percent complete:      

Percent of work by own forces:    Actual completion date:     

Description of Work Performed            
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Contract Number 
Insert contract 

no. 
 

STANDARD FORM OF AGREEMENT BETWEEN THE CITY OF ROCKVILLE 

AND CONTRACTOR 

This Agreement, made this [insert day] day of [insert month, year], by and between THE MAYOR AND COUNCIL 

OF ROCKVILLE, MARYLAND, hereinafter referred to as the "COUNCIL" and 

 

(A) [insert contractor’s full legal name] hereinafter referred to as the "CONTRACTOR". 

 

WITNESSETH, that the CONTRACTOR and the COUNCIL for the consideration hereinafter 

named, agree as follows: 
 

ARTICLE 1. The COUNCIL agrees to pay the CONTRACTOR for the performance of the contract the sum 

Of___________________________________________________________ dollars($________________) 

 

ARTICLE 2. The CONTRACTOR agrees to furnish performance and payment bonds in such form as shall be 

acceptable to the COUNCIL, where required in the invitation for bid or the request for quotation, or where required 

by Maryland Law. 

 

ARTICLE 3. The CONTRACTOR agrees to furnish all of the machines, equipment, material, and/or labor described 

in the specifications entitled [insert description]. 

 

ARTICLE 4. The COUNCIL may make any alterations, deviations, additions or omissions from the aforesaid 

specifications, which it may deem proper, without affecting or making void this contract; and in such cases the 

COUNCIL shall value or appraise such alterations and recommend the amount added to or deducted from the amount 

herein agreed to be paid to the CONTRACTOR for the excess or deficiency occasioned by such alterations. In case 

any alterations or deviations are made, such further time may be allowed for completion of the work, caused by such 

alterations or deviations as the purchasing agent or an appropriate department head of the City of Rockville shall 

decide to be reasonable. 

 

ARTICLE 5. If the CONTRACTOR shall be adjudged bankrupt or if he shall make a general assignment for the 

benefit of its creditors, or if a Receiver shall be appointed on account of its insolvency, or if he shall persistently or 

repeatedly refuse or shall fail, except in case where extension of time is provided, to supply enough properly skilled 

workmen or proper materials or if he should fail to make prompt payment to subcontractors for materials or labor, or 

disregard law, ordinances or the instructions of the COUNCIL or otherwise be guilty of substantial violation of any 

provision of this Agreement, then the COUNCIL may, without prejudice to any other right or remedy, and after giving 

the CONTRACTOR reasonable notice, terminate the employment of the CONTRACTOR and take possession of the 

machines, equipment and material already delivered or in process of delivery. 

 

ARTICLE 6. The CONTRACTOR and the COUNCIL agree that this Agreement, the Invitation for Bid or the request 

for quotation and all of the specifications therewith and all modifications thereof constitute the Contract, and that they 

are fully a part of the Contract as if hereto attached or herein repeated and that for themselves and each of them, their 

successors, personal representatives and assigns hereby agree to the performance of the covenants herein contained. 

 

ARTICLE 7.  The CONTRACTOR, with the execution of this Contract, makes assurance that all materials necessary 

for the completion of this project are now available to it or will be available so as not to cause delay in the time 

specified for completion, nor will there be any further expense to the COUNCIL by reason of any special expense 

imposed by its supplier or fabricator after this Contract is executed. 

ARTICLE 8. The CONTRACTOR at all times shall observe and comply with all Federal and State Laws and local 

laws, ordinances and regulations in any manner affecting the conduct of the work; and all such other orders or decrees 

as exist at present and those which may be enacted later, of bodies or tribunals having any jurisdiction or authority 
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over the work, and shall indemnify and save harmless the Mayor and Council and all of its officers, agents, and 

servants against any claim or liability arising from or based on the violation of any such laws, by-laws, ordinances, 

regulations, orders or decrees whether by itself or its employees. 

 

ARTICLE 9. The CONTRACTOR shall indemnify and save harmless the Mayor and Council of Rockville, 

Maryland, and all its officers, agents and servants from all suits, actions and damages and costs, of every name and 

description to which the COUNCIL may be subjected or put by reason of injury to persons or property as a result of 

the work, whether caused by negligence or carelessness on the part of the CONTRACTOR, its servants or agents or 

to other cause. 

 

ARTICLE 10.  The CONTRACTOR will not discriminate against any employee or applicant for employment because 

of age (in accordance with applicable law), ancestry, color, national origin, race, ethnicity, religion, disability, 

genetics, marital status, pregnancy, presence of children, gender, sexual orientation, gender identity or expression, or 

veteran status.  The Contractor will take affirmative action to ensure that applicants are employed, and the employees 

are treated fairly and equally during employment with regard to the above.  Such action shall include, but not be 

limited to, the following: employment, upgrading, demotion or transfer; recruitment, layoff or termination, rates of 

pay or other form of compensation; and selection for training, including apprenticeship.  The Contractor agrees to post 

in conspicuous places, available to employees and applicants for employment, notices setting forth the provisions of 

this nondiscrimination clause.  Contractors must also include the same nondiscrimination language in all subcontracts. 

 

If the Contractor fails to comply with nondiscrimination clauses of this contract or fails to include such contract 

provisions in all subcontracts that subcontractors will not discriminate against any employee or applicant for 

employment in the manner described above, this contract may be declared void AB INITO, cancelled, terminated or 

suspended in whole or in part and the Contractor may be declared ineligible for further contracts with the City of 

Rockville.  Any employee, applicant for employment, or prospective employee with information concerning any 

breach of these requirements may communicate such information to the City Manager who shall commence a prompt 

investigation of the alleged violation.  Pursuant to such investigation, the Contractor will permit access to the 

Contractor's books, records, and accounts.  If the City Manager concludes that the Contractor has failed to comply 

with nondiscrimination clauses, the remedies set out above may be invoked. 

 

IN WITNESS WHEREOF, the said [insert contractor’s full legal name] and the COUNCIL have caused these 

presents to be signed and sealed. 

 

 

For Corporations. 

 

___________________________________________ 

 

By signature: ________________________________________________________ *(Seal) 

Printed Name: _________________________________________________________ 

Title: ________________________________________________________________ 

Date: _________________________ 2018 

 (Either president or vice-president. If other person is authorized, authorization in form of corporate resolution must 

be attached.) 

 

Witness: __________________________________ 

Printed Name: _________________________________________________________ 

Title: ________________________________________________________________ 

Date: _________________________ 2018 

 (Should be secretary or Asst. secretary.) 

 

*Corporate seal must be impressed through name of person signing for corporation. 

 

 

 

For individuals or partnerships. 

(Either owner or partner) 

 
Section VIII, Page 19 of 24



ROCKVILLE SWIM & FITNESS CENTER       IFB #12-19 

LOCKER ROOM AND LOBBY RENOVATIONS 

 

SAMPLE ONLY – DO NOT RETURN 

 

By signature: ________________________________________________________  

Printed Name: _________________________________________________________ 

Title: ________________________________________________________________ 

Date: _________________________ 2018 

  

 

Witness: __________________________________ 

Printed Name: _________________________________________________________ 

Title: ________________________________________________________________ 

Date: _________________________ 2018 

 

 

 

 

 

MAYOR AND COUNCIL OF ROCKVILLE, MARYLAND 

 

By: _________________________________     

Robert DiSpirito, City Manager 

 

Date: _________________ 

 

ATTEST  

 

By:__________________________________ 

Sara Taylor-Ferrell, City Clerk/Director of Council Operations   

 

Date: _________________ 

 

Approved as to form and legality: 

 

________________________________ 

City Attorney 

 

________________________________ 

 

 

Date: ________________________ 

 

 

NOTE (A): The CONTRACTOR shall enter the exact name of the business. An individual trading as a company 

shall enter: John Doe dba Doe Masonry Company. 
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CONTRACT PERFORMANCE BOND 

 KNOW ALL MEN BY THESE PRESENTS: That we (1)      

  

       a (2)           

hereinafter called  "Principal" and (3)          

  

of    , State of       hereinafter called the "Surety", are 

held and firmly bound unto (4) The Mayor and Council of Rockville, Maryland, hereinafter called 

"Owner", in the penal sum of  (100% of Contract Amount)        

   

Dollars ($   ) in lawful money of the United States, for the payment of which sum well 

and truly to be made, we bind ourselves, our heirs, executors, administrators and successors, jointly 

and severally, firmly by these presents. 

 THE CONDITION OF THIS OBLIGATION is such that Whereas, the Principal entered into a 

certain contract with the Owner, dated the        day of    , 20  , a copy of which is 

hereto attached and made a part hereof for the construction of:                          

   

                 

                 

 NOW, THEREFORE, if the Principal shall well, truly and faithfully perform its duties, all the 

undertakings, covenants, terms, conditions, and agreements of said contract during the original term 

thereof, and any extensions thereof which may be granted by the Owner, with or without notice to 

the Surety, and if he shall satisfy all claims and demands incurred under such contract, and shall fully 

indemnify and save harmless the Owner from all costs and damages which it may suffer by reason 

of failure to do so, and shall reimburse and repay the Owner all outlay and expense which the Owner 

may incur in making good any default, then this obligation shall be void; otherwise to remain in full 

force and effect. 

 PROVIDED, FURTHER, that the said Surety, for value received hereby stipulates and agrees 

that no change, extension of time, alteration or addition to the terms of the contract or to the work to 

be performed thereunder or the specifications accompanying the same shall in any way affect its 

obligation on this bond, and it does hereby waive notice of any such change, extension of time, 

alteration or addition to the terms of the contract or to the work or to the specifications.  
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CONTRACT PERFORMANCE BOND        PAGE 2 

 PROVIDED, FURTHER, that no final settlement between the Owner and the Contractor shall 

abridge the right of any beneficiary hereunder, whose claim may be unsatisfied. 

 IT WITNESS WHEREOF, this instrument is executed in two (2) counterparts, each one of which 

shall be deemed an original, this the ______day of     , 20  . 

                     

ATTEST:          Principal 

 

       By         (Seal) 

Corporate Secretary or Asst. Secretary    President or Vice President 

               
  (Print or Type Name and Title)     (Print or Type Name and Title) 

 

                  

           (Address) 

                 

ATTEST:          Surety 

        By       (Seal) 

  Witness as to Surety      Attorney-in-Fact 

                
  (Print or Type Name and Title)     (Print or Type Name) 

                  

   (Address)       (Address) 

NOTE:  Date of Bond must not be prior to date of Contract. 

(1) Correct name of Contractor 

(2) A Corporation, a Partnership or an Individual 

(3) Name of Surety 

(4) Name of Owner 

(5) If Contract is Partnership, all partners should execute bond
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CONTRACT PAYMENT BOND 

 

KNOW ALL MEN BY THESE PRESENTS:  That we (1)         

     a (2)             

hereinafter called "Principal" and (3)            

of      , State of       hereinafter called the 

"Surety", are held and firmly bound unto (4)  The Mayor and Council, of Rockville, Maryland  , hereinafter 

called "Owner", in the penal sum of  (100% of Contract Amount)      

Dollars ($   )in lawful money of the United States, for the payment of which sum well and truly to 

be made, we bind ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly 

by these presents.  

 

 THE CONDITION OF THIS OBLIGATION is such that Whereas, the Principal entered into a certain 

contract with the Owner, dated the  day of   20 , a copy of which is hereto attached and 

made a part hereof for the construction of:                        

                 

                 

 

 NOW, THEREFORE, if the Principal shall promptly make payment to all persons, firms, subcontractors, 

and corporations furnishing materials for or performing labor in the prosecution of the work provided for in 

such contract, and any authorized extension or modification thereof, including all amounts due for materials, 

lubricants, oil, gasoline, coal, repairs on machinery, equipment and tools, consumed or used in connection 

with the construction of such work, and all insurance premiums on said work, and for all labor, performed 

in such work whether by subcontractor or otherwise, then this obligation shall be void; otherwise to remain 

in full force and effect. 

 

 PROVIDED, FURTHER, that the said surety, for value received hereby stipulates and agrees that no 

change, extension of time, alteration or addition to the terms of the contact or to the work to be performed 

thereunder or the specifications accompanying the same shall in any way affect its obligation on this bond, 

and it does hereby waive notice of any such change, extension of time, alteration or addition to the terms of 

the contact or to the work or to the specifications 

. 
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 PROVIDED, FURTHER, that no final settlement between the Owner and the Contractor shall abridge 

the right of any beneficiary hereunder, whose claim may be unsatisfied. 

 IN WITNESS WHEREOF, this instrument is executed in two (2) counterparts, each one of which shall 

be deemed an original, this the          day of        ____          20    . 

                     

ATTEST:         Principal 

 

       By         (Seal) 

Corporate Secretary or Asst. Secretary    President or Vice President 

               
  (Print or Type Name and Title)     (Print or Type Name and Title) 

                  

           (Address) 

                 

ATTEST:          Surety  

 

        By       (Seal) 

  Witness as to Surety      Attorney-in-Fact 

                
  (Print or Type Name and Title)     (Print or Type Name) 

                  

   (Address)       (Address) 

NOTE:  Date of Bond must not be prior to date of Contract. 

(1) Correct name of Contractor 

(2) A Corporation, a Partnership or an Individual 

(3) Name of Surety 

(4) Name of Owner 

(5)  If Contract is Partnership, all partners should execute bond
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APPENDIX A 

Montgomery County Noise Ordinance 

Notice to Contractors 
 
The Montgomery County Council recently enacted a comprehensive revision to the County Noise Control Ordinance (Chapter 
31B, Montgomery County Code), including changes to the provisions concerning noise from construction activities.  

 
GENERAL ORDINANCE STANDARDS 

(Non-construction related) 
Maximum allowable sound levels, measured at the nearest receiving property line, are 65 dBA  
(A-weighted decibels) during daytime hours and 55 dBA during nighttime hours, for residential receiving properties (67 dBA 
daytime and 62 dBA nighttime for non-residential receiving property). Mixed Use Zones are considered residential.  

• "Daytime" means from 7 a.m. to 9 p.m. weekdays and 9 a.m. to 9 p.m. weekends and holidays.  

• "Nighttime" means from 9 p.m. to 7 a.m. weekdays and 9 p.m. to 9 a.m. weekends and holidays.  

• "Receiving Property" means any property where people live or work and where noise is heard.  

 
CONSTRUCTION EXEMPTION AND STANDARDS 
"Construction" means temporary activities directly associated with site preparation, assembly, erection, repair, alteration, or 
demolition of structures or roadways. Construction Noise levels must be measured on a receiving property, but no closer 
than 50' from the noise source.  
From 7 a.m. to 5 p.m. Weekdays, Construction Noise Levels must not exceed:  

• 75 dBA without a "Noise Suppression Plan".  

• 85 dBA with a "Noise Suppression Plan".  

• "Noise Suppression Plan" means a written plan to use the most effective noise suppression equipment, 

materials, and methods appropriate and reasonably available for a particular type of construction.  

At all times other than 7 a.m. to 5 p.m. weekdays, the general standards specified above must be met.  
For example: Assuming a residential or mixed-use receiving property, construction noise levels from 5 p.m. to 9 p.m. 
weekdays and from 9 a.m. to 9 p.m. weekends and holidays must not exceed 65 dBA. From 9 p.m. to 7 a.m. weekdays and 
9 a.m. on weekends and holidays, the standard is 55 dBA (this is unchanged from the previous ordinance).  
Construction activities are also subject to the "Noise Disturbance" provisions of the Ordinance. Examples of Noise 
Disturbances are delivering materials or equipment, or loading or unloading in a residential area, or operating construction 
equipment with audible back-up warning devices during Nighttime Hours. 

 
Summary - Construction Noise  
Measured at nearest receiving property, but no closer than 50' from the noise source. 

Weekdays (Monday - Friday), 7 a.m. to 5 p.m.  

Without Suppression Plan: 75 dBA 

With Suppression Plan: 85 dBA  
5 p.m. to 9 p.m. :  65 dBA 
9 p.m. to 7 a.m. :  55 dBA 

Saturday, Sunday, Holidays 

9 a.m. to 9 p.m.:  65 dBA 
9 p.m. to 9 a.m.:  55 dBA
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In the majority of circumstances in the County, the Receiving Property will be considered residential. In cases where the nearest 
receiving properties are non-residential, the standards will be 67 dBA/Daytime and 62 dBA/Nighttime, except from 7 a.m. to 5 
p.m. weekdays, when the higher construction exemption prevails. 
 
While a Noise Disturbance, as defined by the Ordinance, could conceivably occur at any time, it is most likely to happen 
during the Nighttime Hours. The most common complaint involves back-up beepers, and can be avoided by employing lawful 
alternatives to audible devices. 
 
The Department of Environmental Protection is currently developing Regulations for Noise Suppression Plans, as required by 
the revised Ordinance. In general, such plans will involve equipment selection and maintenance, scheduling and reasonable 
care in planning and conducting operations. Often, noise suppression measures can be fabricated on-site using materials at 
hand. 
As a point of reference, two persons, speaking in normal tones of voice at a distance of three feet, will generate about 63 dBA 
between them. Therefore, normal, fully intelligible conversation would be possible at the receiving property line of a site 
generating 65 dBA or less. By comparison, for normal, intelligible speech at a distance of about ten feet between speakers, the 
background sound would have to be 55 dBA or less. 
 
Most equipment manufacturers, and especially those who produce or market in Europe or Asia, will have detailed noise 
performance specifications for their products. Many also provide silencing packages, both design and retrofit. 
 
 
 
Copies of the revised Ordinance will be mailed upon request. If there are any questions or comments, please do not hesitate to 
contact the Office of Environmental Policy and Compliance at 240-777-7770.  
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City of Rockville, Maryland

FY 2019 Adopted Budget

Swim and Fitness Center Locker Rooms Renovation (RK16)

2x3 picture

Current Project Appropriations
Prior Appropriations: 3,649,500     

Less Expended as of 4/20/18: 272,745        

Total Carryover: 3,376,755     

New Funding: 3,445,500     

Total FY 2019 Appropriations: 6,822,255     

Type Original Current Original Current Original Current $ Change % Change

Planning / Design FY 2017 FY 2017 FY 2018 FY 2018 579,500            579,500            ‐                          ‐  

Construction FY 2017 FY 2019 FY 2018 FY 2020 2,970,000         6,415,500         3,445,500         116%

Other (contract mgmt.) FY 2017 FY 2019 FY 2018 FY 2020 100,000            100,000            ‐                          ‐  

Project Total ($): 3,649,500        7,095,000        3,445,500        94%

Source Prior FY 2019 FY 2020 FY 2021 FY 2022 FY 2023 Future Total

Paygo (Cap) ‐                          2,869,623         ‐                          ‐                          ‐                          ‐                          ‐                          2,869,623        

Bonds (Cap) 3,549,500         ‐                          ‐                          ‐                          ‐                          ‐                          ‐                          3,549,500        

Grants (Cap) ‐                          575,877            ‐                          ‐                          ‐                          ‐                          ‐                          575,877           

State Bond Bill (Other‐Cap) 100,000            ‐                          ‐                          ‐                          ‐                          ‐                          ‐                          100,000           

Total Funded ($) 3,649,500        3,445,500         ‐                         ‐                         ‐                         ‐                         ‐                         7,095,000       

Unfunded (Cap) ‐                          ‐                          ‐                          ‐                          ‐                          ‐                          ‐                          ‐                         

Total w/Unfunded ($) 3,649,500        3,445,500         ‐                         ‐                         ‐                         ‐                         ‐                         7,095,000       

Fund Prior FY 2019 FY 2020 FY 2021 FY 2022 FY 2023 Future Total

General ‐                          ‐                          48,600              100,000            ‐                          ‐                          ‐                          148,600           

Project Manager: Adam Goldstein, Swim and Fitness Center Superintendent, 240‐314‐8752.

Operating Cost Impact: There will be one‐time impacts to the revenue and expenditure budgets during the construction 

period beginning in FY 2019. Identified below are the estimated ongoing utility, custodial, stormwater management (SWM) 

fees, and SWM maintenance fees that would begin in Spring FY 2020, with additional funding added in FY 2021 to cover the 

full year. 

Notes: This project first appeared in the FY 2016 CIP. FY 2019 work includes construction of the project. In accordance with 

the "Incorporation of Works of Art in Public Architecture" ordinance, the General Fund will contribute $34,460 to the Art in 

Public Architecture program in FY 2019. 

Project Timeline and Total Cost by Type: Estimated construction start date shifted to FY 2019; completion shifted to FY 2020 

to allow more time for a design and value engineering process.  

Estimated Start Estimated Completion Estimated Cost

Project Funding: This project is fully funded. The City received State bond bill funding and a Parks and Open Space grant for a 

portion of this project.

Description: This project funds major improvements to the Swim
and Fitness Center's indoor locker rooms and lobby area,
including a renovation and expansion to meet current and future
capacity, ADA compliance, and modernization of design and
amenities.

Changes from Previous Year: Anticipated construction costs
have increased compared to the prior year's budget based on
design progression (70 percent), and confirmed through a value
engineering study. Construction contingency increased from 10
percent of anticipated construction costs to 20 percent.

Critical Success Factor: Stewardship of Infrastructure and Env.

Mandate/Plan: PROS Plan; ADA; Montgomery County Manual on 
Swimming Pool Construction; 2015 Aquatic Facility Audit and 
Recommendations for Enhancements

Anticipated Project Outcome: Expansion and ADA compliant
renovation of indoor locker rooms and lobby to better serve 
current and future customer needs and volume.
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May 22, 2018 
 
 
Chris Henry, Deputy Director 
City of Rockville Parks and Recreation 
111 Maryland Avenue 
Rockville, MD  20850 
 
Plan Review for Rockville Swim and Fitness Center: 100% Review 
 
Dear Chris: 
 
Thanks for the opportunity to review the revised plans for Rockville Swim and Fitness 
Center.  The plans were reviewed by Tanya Scheibe.  Tanya, our Project Manager, has 
a degree in architecture and is a Registered Accessibility Specialist.  Her work was also 
reviewed by me.  The following are our remarks. 
 
Parking 
 
The City must ensure contractors are aware that slopes in the accessible stalls and 
aisles must be 2% or less in any direction.  We did not observe this requirement called 
out on the plans or in the specifications.  The City should establish protocols for 
monitoring these slopes to ensure they remain compliant over time.   
 
The number of accessible stalls is scoped based on the number of total stalls.  The City 
must ensure that these four stalls, combined with any other accessible stalls for the site, 
will meet the scoping requirements found in table 208.2 of the 2010 Standards for 
Accessible Design.  
 
Exterior Accessible Route (EAR) 
 
Limited information is available from the plans about the EAR.  The City should make 
contractors aware of all requirements for the accessible route.  As a reminder, these 
requirements include, but are not limited to: 
 

 maximum cross slope of 2.08%; 
 

 maximum running slope of 5%; 
 

 maximum .25'' changes in level; 
 

 and maximum .5'' gaps. 
 
The City should make contractors aware of the requirements for a passenger loading 
zone.  The zone shall be identified with appropriate signage.  The slope of both the 
loading zone and access aisle shall be no more than 2.08% in any direction.  The plans  
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identify the zone with appropriate striping, but have no details showing compliance with 
the slope requirements.  We recommend adding requirements for cross and running 
slopes, changes in level, and gaps, as identified above, to the plan. 
 
Signage 
 
The signage details shown should be compliant for rooms and restrooms.  With a 
maximum height of 60”, it is likely that all signage will meet the requirement for the 
bottom of the lowest character a minimum of 48” aff and the bottom of the highest 
character a maximum of 60” aff.  The City must ensure that this is met for all of the signs 
installed. 
 
Rooms/Interior Accessible Route 
 
Limited information is available from the plans.  The City should make contractors aware 
of requirements for a 36" access aisle and 60" turning space in each room.   
 
Operable parts shall be usable without a tight pinch or grasp, mounted within reach 
range of 15" at the low end to 48" at the high end, and have clear floor space around 
the object.  The objects may protrude into the general circulation path a maximum of 4''. 
 
Restrooms 
 
Most items in the restrooms have been corrected or clarified.  We still recommend 
consideration to slopes within the restrooms and locker rooms. 
 
The slopes in the restrooms and locker rooms must not exceed 5% in the running 
direction and 2.08% in the cross direction.  It is common to see these slopes exceed the 
allowable to facilitate drainage. 
 
The City and its contractors must take extra care when accounting for drainage so that a 
36” wide accessible route is still present. 
 
Lockers and Benches 
 
Significant improvements have been made to the lockers and benches, and we have no 
further recommendations here. 
 
Showers 
 
The plans for the many accessible showers throughout the site have been improved, 
however, there are a couple items to note. 
 
In one of the showers in the men’s locker room, the note still calls it an alternate roll in 
style, which is no longer correct.  This shower, as well as the others within the locker 
rooms have now changed to comply with standard roll in shower requirements.  Delete 
the word “alternate” from the plan. 
 
In these newly reconfigured showers, the grab bar from the wall opposite the seat is not 
shown.  The roll in style with a seat requires a grab bar on the wall adjacent to the seat 
and on the wall opposite the seat.  Change the plan to require a grab bar on the wall 
adjacent to the seat and on the wall opposite the seat. 
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Conclusion 
 
That concludes our remarks.  If there are questions, or you would like us to review 
additional plans as they become available, please contact us. 
 
 
Sincerely, 

 
John N. McGovern, J.D. 
Partner, Practice Leader 
WT Group Accessibility Practice 
 
 
JNM/ROCKVILLE SWIM AND FITNESS PLAN REVIEW 201801 
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WATER AND SEWER NOTES 
November 2016 

 
 

1. All water and sewer construction shall be in accordance with the latest General Specifications and 
Standard Details of the Washington Suburban Sanitary Commission (WSSC), latest General 
specifications and Standard Details of the Maryland State Highway Administration, and/or the City 
of Rockville Department of Public Works (DPW), unless otherwise noted. 

 
2. The Applicant must maintain all sediment control devices and ensure that all points of construction 

ingress and egress are protected as directed by DPW to prevent tracking of mud and dirt onto public 
rights-of-way (sidewalks, roads, etc.) or affecting adjacent areas. 

 
3. The Applicant shall not operate any valves located on the existing public system. Requests to operate 

valves must be submitted to Chief of Construction Management 48 hours in advance. 
 

4. Abandonment of water service connections and sewer service connections shall be made at the main 
line as directed by DPW. To abandon water service connections (two-inches or less), the tap hole is 
to be plugged with a brass plug and the valve and corporation must be removed at the main. All 
other house connections must be abandoned by cutting out the section of the water main and 
sleeving in a new pipe. To abandon sewer service connections, tees or saddles must be removed at 
the main and new pipe will be sleeved in. 

 
5. All public water and sewer mains to be placed out of service (existing and proposed) must be 

completely removed and disposed. Abandonment of utilities in place may be allowed as an exception, 
only if adequate justification is provided to the DPW - Engineering Division. If permitted, utilities 
abandoned in place must be completely filled with lean mix concrete or flowable fill, disconnected at 
the main, and capped on both ends. 

 
Connection to Existing Water System:  The connection shall be made at hours determined by DPW in 
order to cause the least disturbance to existing customers. The Applicant shall notify the Chief of 
Construction Management in writing at least 18 calendar days prior to making the connection and submit 
for approval a schedule and method to complete the proposed connection. The Construction 
Management Division will notify the City Utilities Section at 240-314-8567 to arrange for valve operation. 
DPW must provide a minimum of two weeks of notice to affected properties. The connection will then 
be made at the designated time in accordance with the directions of the Chief of Construction 
Management. Test pit information on existing crossings must be provided a minimum of 48 hours prior 
to construction. 

 
Water Mains:  Materials for all water mains are to be ductile iron Pipe with Zinc Coating Pressure Class 
350. All pipes are to be cement lined, minimum of 1/8-inch thick. All pipes and fittings are to be 
restrained, including all house connections four-inch and greater. All pipes are to be U.S. Pipe “TYTON 
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JOINT” or an approved equal. Water pipe shall be installed in accordance with WSSC Standard Details 
and Standard Specifications, Section 02510. 

 
Valves:  Valves shall conform to the latest AWWA Specifications and shall be a clockwise turn to close, 
mechanical joint. All valves shall be resilient seat gate valves. Valve box shall be two-piece sliding type 
adjustable and heavy duty domestic (Bingham & Taylor or approved equal). The covers shall say 
‘WATER’ only. Any valve cover/lid with the text ‘WSSC’ will be rejected. Valves boxes for up to  
36-inches in height shall weigh at least 75 pounds and valve lids shall weigh at least 14.5 pounds. Skirt 
size shall be two and a half inches 
 
Fire Hydrants and Fire Hydrant Connections:  The Applicant must test pit all fire hydrant leads and 
valves before removing or replacing a hydrant to confirm existence or condition of strapping. 
 
Fire hydrants shall be set two-feet behind the face of curb unless otherwise indicated on the drawing. 
Each hydrant shall be set exactly plumb, at the grade provided, and shall be jointed to the fire hydrant 
connection at the foot of the barrel. Care shall be taken to place the steamer outlet normal to the street 
line and any hydrants placed askew shall be reset as required by the City. 

 
Fire hydrants shall be firmly set in a bed of screened gravel, which shall extend one-foot below the 
bottom of the hydrant and be filled in and around it. The hydrant shall be firmly braced at the back, 
opposite the inlet pipe. The total amount of gravel used shall be at least 1/3 of a cubic yard. Fire hydrants 
shall not be blocked. 
 
Fire hydrant connections of six-inch cement lined ductile iron pipe shall be laid at the points shown on 
the drawings and shall be extended either to fire hydrants to which they shall be connected or to such 
points as shall be designated. Fire hydrant connections shall be laid in all particulars in a similar manner 
to the water mains themselves.   
 
Fire hydrants shall be Mueller or approved equal Traffic Model Types, which consists of break-away 
bolts, standpipe, and couplings. All fire hydrants shall be restrained to the water main using Mega-lugs or 
approved equal. Hydrants shall be factory painted with two coats of rust-preventive paint. All hydrants 
barrels shall be painted Safety Yellow. The bonnet and three nozzles shall be color coded as per the 
National Fire Protection Association (NFPA) standards. The colors are based upon the hydrant’s 
available fire flow and as determined by the Public Works Engineering Division: 

 

FLOW    RUSTOLEUM ITEM # COLOR__________ 

< 500 gpm   K7764402   Safety Red 

500 – 1,000 gpm   3455402   Safety Orange 

1,000-1,500 gpm   3433402   Safety Green 

>1,500 gpm   K7725402   Safety Blue 

All barrels   245479    Safety Yellow 

 

Fire hydrants shall be as listed in WSSC General Conditions/Standard Specifications, Section 02510. 

Fire hydrants shall have 5-l/4-inch, three-way (two hose nozzles and one pumper nozzle), six-inch 
diameter mechanical joint inlet connection clockwise turn close, National Standard operating nut. 
 

APPENDIX  D

Appendix D  Page 2 of 4



 
 

Polyethylene Encasement:  All ductile iron pipe, fittings, and appurtenances shall be V-Bio enhanced 
polyethylene encased in accordance with AWWA C 105 method ‘A’ and WSSC specifications; section 
02510. After the pipe has been assembled in trench, Applicant shall carefully inspect polyethylene 
encasement for damage and repair in accordance with AWWA C 105 and manufacturer’s 
recommendations. 

 
Storage:  The Applicant shall store pipe and materials on site, so as not to damage the materials, and shall 
maintain such storage areas in a hazard free and safe condition at all times. 
 
Lubricants:  Lubricants shall be potable hydrogenated vegetable oil that is insoluble in cold water and 
does not impart taste or odor. The lubricant shall not contain detergents, soaps or organic solvent either 
aliphatic or aromatic and shall be certified as nontoxic to humans or animals. The lubricant shall be of a 
semi-paste consistency, which will readily stick to the inside of the bell of the pipe when applied by hand. 
It shall remain in a usable state through the temperature in which water pipe is normally installed. 
 
Water Service Connections:  Water service connections shall be l-inch or two-inch Copper, Type "K," or  
four-inch, six-inch, or eight-inch ductile iron pipe Pressure Class 350 as determined by the Inspection 
Services Division for service flow demand and fire protection requirements. Any Copper connection 
between main and meter shall be one continuous length. All connections must be tapped, saddles are not 
allowed. No taps shall be allowed in the last five-feet of a dead-end main. 
 

 Applicants must have a WSSC tapping license. 
 Compression fittings are not allowed in the City of Rockville. 

 
Corporation stops:  Corporation stops shall be as per ASI/AWWA C800 with working and test pressures 
as per WSSC Specifications. The corporations shall be bronze (ASTM B62). 
 
Tap, sleeve and valve (T, S & V) assemblies:  All T, S, and V assemblies are to be hydro-tested and 
witnessed by DPW at the time of installation. 
 
Cover:  All water mains shall be installed with minimum three and a half feet of cover below finished 
grade or three-feet of cover below finished subgrade. 
 
Blocking for Existing Mains:  Block all existing fittings with concrete per plans and Standard WSSC 
Specifications and Standard Details. Mechanical joint fittings, bolts, etc. must be protected from concrete. 
 
Water Main Tests:  The Applicant shall accomplish low (six hour) and high pressure (two hour) tests in 
accordance with WSSC Standards and Specifications. Prior to connection connecting new water mains or 
on-site water systems to the existing public system, the Applicant will conduct a 24-hour bacterial test. 
Passing test results must be provided from a lab certified by the Maryland Department of the 
Environment and shall be in accordance with the Standard Methods for Examination of Water and 
Wastewater. 

 
 The Applicant must not use existing or new water mains or appurtenances for temporary 

restraint or support during pressure tests. 
 Back flow prevention is required when testing a new main as per WSSC specifications. 

 
Water Meters:  Water meters shall be located one-foot behind the property line in a grass area. Water 
meters shall not be located in private driveways or aprons. Yoke angle valves should be compatible with 
Ford 500 series meter yokes. 
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Material Requirements for Sewer:  DPW shall accept the following materials for the construction of the 
main line sewer, except as otherwise specified on the plans: 
 

1. Pipes four-inches through 15-inches in diameter: 
a. Polyvinyl chloride pipe (PVC) meeting ASTM D3034-78, wall thickness SDR 35, joints shall 

be watertight. 
 

2. Pipes 18-inches and greater: 
a. Ductile Iron, Pressure Class 350, cement lined minimum 1/8-inch thick with US Pipe 

TYTON JOINT or approved equal; 
b. Polyvinyl chloride pipe (PVC) meeting ASTM F679, thickness T-1, joints shall be 

watertight. 
 

Ductile Iron Pipe may be used under special conditions such as steep slopes or stream crossings. 
 

Pipe for sewer house connections shall be four-inch polyvinyl chloride pipe and fittings as specified 
above, and shall be connected to the main line by the use of tees. 
  
Flexible gaskets shall be used for connections to precast and existing manholes, and shall be A lock as 
manufactured by Atlantic Precast Concrete, Inc. or equal. 
 
Mortar used in the installation of A Locks or the filling of any void in manholes walls, inside and out, 
shall be quick setting, non-shrink such as Octocrete, Speedcrete, Permacrete, or equal. 

 
Installation of Sanitary Sewer:  Sewer pipe shall be installed in accordance with WSSC Standard Details 
and Specifications, Section 02530. Hydro-hammers may not be used within three-feet of the top of pipe.  
Exercise care to ensure adequate compaction around structures and prevent damage to pipe at 
connections to manholes.   
 
Horizontal deflection of pipe shall be accomplished in accordance with manufacturer's specifications. 
 
Connection to Existing Sewers and Manholes:  Connections must be as per WSSC Standard Details and 
Specifications, Section 02530. 
 
Sewer Main Pressure Tests:  The Applicant shall accomplish pressure tests in accordance with WSSC 
Standards and Specifications. DPW reserves the right to video the sewer main for quality control 
purposes. 
 
Cleanouts:  Cleanouts are to be installed on each sewer service connection and be located at the property 
line, in a grass area. Cleanout caps shall be cast iron with a brass plug. Provide concrete cleanout blocks 
on all sewer service connections at bottom of cleanout per WSSC Standard Details. 

 
When drop connections from the building are to be used at the property line cleanout, the “Y” of the 
cleanout shall be encased per WSSC Standard Details and Standard Specifications. 
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Rockville Swim and Fitness Center 

Locker Room and Lobby Renovations 

Building Permit #BLD2019-23379 

Conditions of Approval 

Title  Description  

ADDITIONAL COMMENTS 

Interior finishes shall comply with Chapter 8. All non-carpeted 
floor surfaces of the corridors, other lines of means of egress, 
landings, stair treads and ramps shall have a slip-resistant 
surface. Ref: 1003.4 Egress from a room or space shall not 
pass through adjoining or intervening rooms or areas, except 
where such adjoining rooms or areas and the area served are 
accessory to one or the other, are not Group H occupancy and 
provide a discernible path of egress travel to an exit. Ref: 
1016.2 (2) All exits shall discharge directly at a court, yard, 
public way or an open space that has the required width and 
size to provide all occupants with a safe access to a public 
way. Ref: 1020.2.2, 1022.3 and 1028 Corridors, aisles and 
means of egress shall not be less than 44 inches. Ref: 1005; 
1018; 1020. The floor surface on both sides of a door shall be 
at the same elevation, "SEE EXCEPTIONS". Ref: 1010.1.5 All 
door hardware shall comply with the Section 1010.1.9 through 
1010.1.10 This construction must comply with all applicable 
provisions outlined in the Maryland State Accessibility Code. 
Diffusers in suspended ceilings shall be adequately supported 
independent of the ceiling assembly and tied at opposite ends 
with #12 AWG or larger wire or equivalent. Ref: IMC 603.18.3 
All fixtures in suspended ceilings shall be supported directly 
from the building structure by #12 AWG or larger tie wires or 
equivalent at opposite corners of the fixture. Ref: NEC 410-36 
(B) AMENDED Any changes to the "APPROVED PLANS" shall be 
submitted to, and approved by this Division prior to the 
change being made in the field. The approval of these 
drawings does not allow the installation of the required/non-
required fire alarm system. OBTAIN A SEPARATE FIRE ALARM 
PERMIT. Provide the required duct smoke detectors on the 
return duct system of HVAC unit for Duct systems that are 
greater than 2,000 CFM design capacity. IMC 606.2.1. Provide 
Disconnect switches for Rooftop HVAC equipment (NEC 440 II; 
440.63) Guards shall be provided where the roof hatch 
opening is located within 10 feet (3048 mm) of a roof edge or 
open side of a walking surface and such edge or open side is 
located more than 30 inches (762 mm) above the floor, roof or 
grade below. IBC 1015.7 Doors with access to pool shall be 
self-closing. Additional protection as described in IBC 2015 
Section 3109 shall be provided. Provide adequate 
ventilation/protection to remove humidity away from room and 
structure. Provide Trap primers are required in all floor drains. 
Signage shall be installed in each Main Electrical rooms 
showing the locations of all other disconnecting means. No 
further items found at this time, any future findings will 
require proper resolution to code conformance. Other agency 
approvals may be required prior to the final inspections and or 
occupancy of this structure.  
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Building Permit #BLD2019-23379 
Conditions of Approval 
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CHAPTER 13 
These plans were reviewed under Chapter 13, Existing 
Assembly Occupancies. These plans were reviewed under 
Chapter 43, Building Rehabilitation. 

FULLY SPRINKLERED 

Building is fully sprinklered. Installation or alterations to 
sprinkler system shall be in accordance with Section 9.7. 
Submit plans to City of Rockville, Inspection Services Division 
for review and obtain permit prior to installation/alteration of 
sprinkler system. Permit required for one (1) or more heads. 

STORAGE ROOM 1-HR OR A/S 

Hazardous areas including but not limited to general storage 
areas, boiler/furnace rooms, maintenance shops, etc. shall 
have 1 hour separation, or automatic sprinklers and smoke 
partitions with self or automatic-closing doors. 

________SYS. NOT REVIEWED 

This review does NOT include formal review of Fire Alarm 
and/or Sprinkler system plans. Contractors responsible for 
installing systems shall submit plans and specifications to City 
of Rockville, Inspection Services Division for review and obtain 
permit prior to system installation/alteration. 

CEILING HEIGHT AT 7'6" 
Ceiling height shall be not less than 7 feet 6 inches. 
Projections from ceiling shall be at least 6 ft. 8 in. above the 
floor. 

MINIMUM DOOR WIDTH 32" CLEAR 
No door opening in a means of egress shall be less than 32 in. 
clear width. All projections into the opening (including door 
hardware) shall be counted as a reduction in the clear width. 

FLOOR SAME LEVEL 

The elevation of floor surfaces on both sides of a door shall not 
vary by more than 1/2". Elevation shall be maintained for a 
distance at least equal to the widest door leaf. Threshold shall 
not exceed 1/2". Raised thresholds and floor level changes 
exceeding 1/4" shall be beveled with 1 in 2 slope. 

DOOR SWING DIRECTION Doors serving a room or area with an occupant load of 50 or 
more shall swing in the direction of exit travel. 

DOOR 50% INTO CORR./AISLES 

During its swing, any door in a means of egress shall leave not 
less than one half the required width of an aisle, corridor, 
passageway, landing unobstructed. When fully open, door 
cannot project more than 7 inches into the required width. 

LOCKS, LATCHES & ALARM 
DEVICES 

Doors shall be arranged to be opened readily from the egress 
side whenever the building is occupied. All locks, latches, 
alarm devices shall not require the use of a key, a tool, or 
special knowledge or effort for operation from the egress side. 
Doors shall be openable with not more than one releasing 
action. (Multiple locks or latches are prohibited unless one 
action operates all devices). Releasing device must have 
obvious method of operation under all lighting conditions, 
should be capable of being operated by one hand and should 
not require tight grasping, tight pinching, or twisting of the 
wrist to operate. Releasing mechanism shall be not less than 
34" and not more than 48" AFF. 

Delayd egress/accss contrld lock 
Special locking arrangements such as delayed egress locks or 
access controlled egress doors shall comply with requirments 
of Chapter 7. 

2 REMOTE EXITS REQUIRED Access to at least two remote means of egress must be 
maintained at all times. 
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SNOW/ICE PROTECTION 

Exterior egress components (stairs & ramps) shall be 
continuously maintained free of all obstructions or 
impediments (Snow & Ice) to the full instant of use in the case 
of fire or other emergencies. NFPA 101, 7.1.10.1. 

EXITS DURING CONSTRUCTION 

Every required exit, exit discharge, and exit access shall be 
maintained during construction. In every occupied building or 
structure, means of egress from all parts of the building shall 
be maintained free and unobstructed. Means of egress shall be 
accessible to the extent necessary to ensure reasonable safety 
for occupants having impaired mobility. NFPA 101, 4.5.3.2. 

CONST/PUBLIC SEPARATION 

Provide 1-hr fire resistance rated separation between 
construction areas and general occupancy areas. In fully 
sprinklered buildings, with sprinkler system in service, smoke 
resistant separation is permitted. 

EGRESS ILLUMINATION Means of egress shall be illuminated in accordance with 
Chapter 7. 

EXIT SIGNS Provide exit signs in accordance with Chapter 7. 

DIRECTIONAL INDICATORS 
Exit signs having directional indicators shall comply with 
Chapter 7. Directional indicator shall be located outside of the 
exit legend, not less than 3/8 inch from any letter. 

EMERGENCY LIGHTS Emergency lighting shall be provided in accordance with 
Chapter 7. 

EMERGENCY POWER SOURCE Emergency lighting and exit signs shall be illuminated by an 
emergency power source when normal power is interrupted. 

FIRE ALARM AUDIBLE 

Fire alarm shall be audible and visible throughout. Additions or 
alterations to system shall be in accordance with Section 9.6. 
Submit plans to City of Rockville, Inspection Services Division, 
for review and obtain permit prior to installation. 

VOICE NOTIFICATION OF F.A. 

Occupant notification of fire alarm shall be by visible signals 
and a voice message. System must be in accordance with 
Section 9-6. Submit plans to City of Rockville, Inspection 
Services Division for review and obtain permit prior to 
installation. 

FLAME SPREAD AB-ABC 

Provide Fire Inspector with flame spread certificates for all 
interior finishes. Class A or B in the exits and exit access; 
Class A, B or C for other areas, smoke development not to 
exceed 450.  

FLOOR FINISH CLASS I, II Floor coverings within corridors and exits shall be Class I or II 
in accordance Chapter 10. 

ELECTRIC/LABELED/NEC 

Electrical installations shall be in accordance with NFPA 70, 
The National Electrical Code. All electrical equipment must be 
clearly labeled, marked or stamped with the symbol of an 
electrical testing laboratory approved by the Maryland State 
Fire Marshal. 

HVAC INSTALL./ALTER. PER 90A Installation/alteration of all HVAC shall be in accordance with 
NFPA 90A. 

HVAC>2000 CFM, SD REQ'D 
Provide duct smoke detection on supply side for all HVAC 
systems over 2000 CFM. Detectors shall not activate fire 
alarm. 
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HVAC>15000 CFM, SD SUP/RTN 
Provide smoke detection on supply and return sides of all 
HVAC systems over 15,000 CFM. Detectors shall not activate 
fire alarm. 

NAT. GAS APPL/INSTALL PER 54 Natural gas lines and appliances shall be installed and tested 
in accordance with NFPA 54, National Fuel Gas Code. 

F.D. ACCESS/WATER SUPPLY 
All weather fire department vehicle access and approved water 
supplies must be maintained to all construction areas during 
construction. 

KNOX BOX 

Ground-fault circuit-interrupter receptacles shall be installed 
within six- (6) feet of a sink, 2014 NEC 70, Section 210.8 
(B)(1) & (5). Fire extinguisher installation shall comply with 
the requirements of NFPA 10, 6.2.1.2.2. Provide a Knox Box 
key lock box (NFPA 1, 18.2.2.1.) in a location approved by City 
of Rockville Fire Marshal Office. Call 240.314.8250 or 8256 to 
discuss the requirements with the fire department Knox Box 
contact person. Review and permit issuance by the City of 
Rockville Fire Marshal's Office shall not relieve the applicant of 
the responsibility of compliance with this Code. NFPA 1, 
1.14.4. When required by the AHJ, revised construction 
documents or shop drawings shall be prepared and submitted 
for review and approval to illustrate corrections or 
modifications necessitated by field conditions or other 
revisions to approved plans. NFPA 1, 1.14.5.  

 

APPENDIX E

Appendix E  Page 4 of 5



APPENDIX E

Appendix E  Page 5 of 5


	Locker Room Renovations IFB Final  10 30 2018.pdf
	IFB 12 19 Appendix B E with page numbers
	IFB 12 19 Appendix B.pdf
	IFB 12 19 Appendix C with page numbers
	IFB 12 19 Appendix C part 1.pdf
	IFB 12 19 Appendix C part 2

	IFB 12 19 Appendix D with page numbers
	IFB 12 19 Appendix E with page numbers
	IFB 12 19 Appendix E part 1a.pdf
	IFB 12 19 Appendix E part 2a





